



Republic of the Philippines
Province of Pampanga

City of San Fernando

Office of the Bids and Awards Committee

REQUEST FOR QUOTATION

(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)



Project Title : **Supply and Delivery of Dri-fit Shirt to be used for the Disaster Preparedness Run (SAFRUN) Activity of National Disaster Resilience Month 2023 in the City of San Fernando, Pampanga**

Location of the Project : **City Mayor's Office - City Disaster Risk Reduction and Management Division**

Company Name

Address

Date : **Jul 20, 2023**

PR No. : **2023-07-01573**

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your representative not later than **Monday, July 24, 2023 10:00 AM** at **CGSO Building, New Public Market, Del Pilar, City of San Fernando, Pampanga.**

Canvassed by:

Approved by:

Rachelle M. Pangilinan


Engr. Michael N. Quizon, Jr.
BAC Chairperson

- NOTE:
1. ALL ENTRIES MUST BE READABLE
 2. DELIVERY PERIOD WITHIN _____ CALENDAR DAYS
 3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
 4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS

Item No.	Qty	Unit	Item Description	Remarks	Unit Price	Total
1	350	pc(s)	Cloth Material: Dri-Fit Shirt Base Color: White Touch of Red, Blue & Orange --With CSFP,CDRRMO & SAFRU Logo (2.5" x 2.5") Sizes: -75 pcs Small -75 pcs Medium -75 pcs Large -75pcs X-Large -50 pcs 2XL			
Total Amount:						

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Printed Name/ Signature

Tel No./ Cellphone No.

Date

TERMS OF REFERENCE

SUPPLY AND DELIVERY OF DRI-FIT SHIRT TO BE USED FOR THE DISASTER PREPAREDNESS RUN (SAFRUN) ACTIVITY OF NATIONAL DISASTER RESILIENCE MONTH 2023 IN THE CITY OF SAN FERNANDO, PAMPANGA.

I.BACKGROUND

In line with the celebration of Nationwide Disaster Resilience Month, the CDRRMO will be conducting a Disaster Preparedness Run (SAFRUN) a health and wellness - fun run activity opens for the general public after 3 years. Aims to encourage, inspire and motivate people of all ages and backgrounds to improve their mental and physical health through running and exercise. There will be three categories: 3k, 5k and 10k.

Before the pandemic, the last Disaster Preparedness Run also dubbed as "SAFRUN" was held on July 21, 2019 at Heroes Hall and City of San Fernando downtown streets participated by more than 500 running enthusiasts.

II.BUDGETARY REQUIREMENT

The Budgetary Requirement for the supply and delivery of Dri-Fit Shirt to be used for the Disaster Preparedness Run (SAFRUN) Activity of National Disaster Resilience Month 2023 in the City of San Fernando, Pampanga, is included in the PPMP in the amount of ONE HUNDRED SEVENTY FIVE THOUSAND PESOS (P 175,000.00).

III.OBJECTIVES

To encourage, inspire and motivate people of all ages and backgrounds to improve their mental and physical health through running and exercise.

IV.TERMS AND CONDITIONS

During the procurement process and delivery/ implementation of the contract, the end-user and the supplier/ contractor shall:

- a. Specifications/ Schedule of Requirements

Preparation

Qty.	Unit	Item Description/ Specifications	Delivery Date	Location
350	pcs	Cloth Material: Dri-Fit Shirt Base Color: White Touch of Red, Blue & Orange --With CSFP,CDRRMO & SAFRU Logo (2.5" x 2.5") Sizes: -75 pcs Small -75 pcs Medium -75 pcs Large -75pcs X-Large -50 pcs 2XL	July 2023	Central Storage, New Public Market, Del Pilar, CSFP

- b. Procurement Process

1. For the End-user, ensure the completion of the documents in order to proceed with the procurement process.
2. For the supplier/provider, ensure the completeness of the documents being required by the Bids and Awards Committee (BAC) for the procurement process on- time based on the procurement schedule including this TOR duly signed by the end-user and conformed by the supplier/contractor.

3. If the procurement process reaches the ensuing year, observe that the allowed delivery is only up to what is stipulated in the contract.
4. Ensure to supply the requirements upon issuance of DOC.
5. Comply with the provisions of the Procurement Law regardless of the mode of procurement, whether Competitive/Public Bidding or the use of Alternative Methods of Procurement.

c. Delivery/ Implementation period

1. Strictly observe the “No Purchase Order (PO)/ Delivery Order Contract (DOC), No Delivery” Policy and comply with the delivery period.
2. The Delivery Period shall be from July 2023.
3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.
4. In case there is a change in the Delivery Schedule and specifications, the End- user through the Procurement Officer shall coordinate with the CGSO-Procurement Management Division (PMD) for the latter to advise the supplier/contractor regarding the concern.
5. Coordination with the supplier/ contractor shall be the function of the CGSO-PMD as its mandate.
6. For onsite delivery, ensure the coordination with the Inspector from the CGSO-Property and Supply Management Division (PSMD) for the inspection of the delivery in terms of quantity and quality and to immediately notify the supplier/contractor in case of any concerns before the acceptance.

d. Inspection and Acceptance

1. The CGSO-PSMD shall inspect and accept the delivery
2. The supplier/contractor shall present the PO and issue Sales Invoice
3. The CGSO-PMD shall prepare the corresponding Inspection and Acceptance Report/s.

V.DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

- a. Provide the quantity of dri-fit required by the project/ program; and
- b. Strictly follow the specifications and timely provision of requirements based on the delivery schedule.

The deliverables of the City Government shall be as follows:

- a. On- time payment of the supplier/ contractor i.e., 15 days after the month.
- b. End- user shall monitor the delivery of requirements.
- c. The Procurement Officer shall assist in the monitoring, delivery and on-time payment of the supplier.
- d. Provide necessary and readily-available documents such as during the conduct of post-audit.
- e. Evaluate the performance of the supplier/contractor and in case there is a violation to the Contract/Agreement, prepare a Verified Report.

Prepared and submitted by:

RAYMOND B. DEL ROSARIO
LDRRMO IV

CONFORME:
<hr style="border: 0; border-top: 1px solid black; margin-bottom: 5px;"/> Signature over Printed Name
<hr style="border: 0; border-top: 1px solid black; margin-bottom: 5px;"/> Date

Note: This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the implementation of the project/ program might be affected as well as the performance of the supplier/ contractor.