

## Bid Supplement Abstract

**Reference Number**                      **8401521**  
**Title**    Labor and Materials for the Construction of Three(3)-Storey, Six (6) Classroom School Building at Magliman Integrated School, Magliman, City of San Fernando, Pampanga  
**Category**                                        Construction Projects

**Type**    Addendum  
**Bid Supplement No.**                        8401521-02  
**Title**    Re-schedule of Opening of Bids from March 01, 2022, 2:00pm to March 02, 2022, 2pm  
**Area of Delievery/Location**                Pampanga  
**Delivery Period/Contract Duration**      150 Day/s  
**Contact Person**                              Roy C Gonzales  
**Description**                                    Re-schedule of Opening of Bids from March 01, 2022, 2:00pm to March 02, 2022, 2pm

*Note: Click the document name to view the attachment.*

Document Name	Document Type	Content	Format
<a href="#">Supplemental/Bid Bulletin 2</a>	Electronic	Main Document	Legal 8.5 x 14

[Back](#)

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.



Province of Pampanga  
**CITY OF SAN FERNANDO**


**BIDS AND AWARDS COMMITTEE**

**SUPPLEMENTAL/ BID BULLETIN NO. 2**

**Labor and Materials for the Construction of Three(3)-Storey, Six (6) Classroom School Building at Magliman Integrated School, Magliman, City of San Fernando, Pampanga**

This Bulletin No. 1 dated February 23, 2022 is issued in relation to the change in the Schedule of Opening of Bids of the above-named project from March 01, 2022, 2:00pm to March 02, 2022, 2:00pm via videoconference.

For the information and guidance of all concerned.

  
Engr. MICHAEL N. QUIZON, JR.  
BAC Chairman