



[My PhilGEPS](#) |
 [My Organization](#) |
 [My Profile](#) |
 [Opportunities](#) |
 [Catalogue](#) |
 [Directory](#) |
 [About PhilGEPS](#)

[Pending Task](#) |
 [Notices](#) |
 [Award Notices](#)

Wednesday, February 23, 2022 03:48 PM
 Roy Gonzales
[» Log-out](#)

Bid Supplement Abstract

Reference Number **8416056**
Title Labor and Materials for the Construction of Slope Protection at Northville, Calulut, City of San Fernando, Pampanga
Category Construction Projects

Type Addendum
Bid Supplement No. 8416056-01
Title Re-schedule of Opening of Bids from March 01, 2022, 2:00pm to March 02, 2022, 2pm
Area of Delivery/Location Pampanga
Delivery Period/Contract Duration 60 Day/s
Contact Person Roy C Gonzales
Description Re-schedule of Opening of Bids from March 01, 2022, 2:00pm to March 02, 2022, 2pm

Note: Click the document name to view the attachment.

Document Name	Document Type	Content	Format
Supplemental/Bid Bulletin 1	Electronic	Main Document	Legal 8.5 x 14

[Back](#)

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.



Province of Pampanga
CITY OF SAN FERNANDO


BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL/ BID BULLETIN NO. 1

Labor and Materials for the Construction of Slope Protection at Northville, Calulut, City of San Fernando, Pampanga

This Bulletin No. 1 dated February 23, 2022 is issued in relation to the change in the Schedule of Opening of Bids of the above-named project from March 01, 2022, 2:00pm to March 02, 2022, 2:00pm via videoconference.

For the information and guidance of all concerned.


Engr. MICHAEL N. QUIZON, JR.
BAC Chairman