


[My PhilGEPS](#)
[My Organization](#)
[My Profile](#)
[Opportunities](#)
[Catalogue](#)
[Directory](#)
[About PhilGEPS](#)
[Pending Task](#) | [Notices](#) | [Award Notices](#)

Thursday, February 24, 2022 09:25 AM

Roy Gonzales

» [Log-out](#)

## Bid Supplement Abstract

Reference Number **8415951**

Title Labor and Materials for the Construction/Completion of Four(4)-Storey, Twenty (20) Classroom Building 1 at San Fernando Elementary School, City of San Fernando, Pampanga

Category Construction Projects

Type Addendum

Bid Supplement No. 8415951-02

Title Change in the Schedule of Opening of Bids from March 01, 2022, 2pm to March 02, 2022, 2pm

Area of Delievery/Location Pampanga

Delivery Period/Contract Duration 90 Day/s

Contact Person Roy C Gonzales

Description Change in the Schedule of Opening of Bids from March 01, 2022, 2pm to March 02, 2022, 2pm

*Note: Click the document name to view the attachment.*

Document Name	Document Type	Content	Format
<a href="#">Supplemental/Bid Bulletin 2</a>	Electronic	Main Document	Legal 8.5 x 14

[Back](#)

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.



Province of Pampanga  
**CITY OF SAN FERNANDO**


**BIDS AND AWARDS COMMITTEE**

**SUPPLEMENTAL/ BID BULLETIN NO. 1**

**Labor and Materials for the Construction/Completion of Four(4)-Storey, Twenty (20) Classroom Building 1 at San Fernando Elementary School, City of San Fernando, Pampanga**

This Bulletin No. 1 dated February 16, 2022 is issued in relation to the attachment of Bidding Documents of the above-named project.

For the information and guidance of all concerned.

  
Engr. MICHAEL N. QUIZON, JR.  
BAC Chairman