



[My PhilGEPS](#) | 
 [My Organization](#) | 
 [My Profile](#) | 
 [Opportunities](#) | 
 [Catalogue](#) | 
 [Directory](#) | 
 [About PhilGEPS](#)

[Pending Task](#) | 
 [Notices](#) | 
 [Award Notices](#)

Wednesday, March 9, 2022 11:42 AM 
 **Roy Gonzales**
[» Log-out](#)

## Bid Supplement Abstract

**Reference Number**                    **8446703**  
**Title**                                    Labor and Materials for the Construction of Perimeter Fence, Guard House and Gate at DepEd Compound, San Isidro, City of San Fernando, Pampanga  
**Category**                                Construction Projects

**Type**                                     Addendum  
**Bid Supplement No.**                    8446703-01  
**Title**                                     Change in the Project Title to Labor and Materials for the Construction of Perimeter Fence at Division Training Center, San Isidro, City of San Fernando, Pampanga  
**Area of Delievery/Location**            Pampanga  
**Delivery Period/Contract Duration**    80 Day/s  
**Contact Person**                        Roy C Gonzales  
**Description**                              Change in the Project Title

*Note: Click the document name to view the attachment.*

Document Name	Document Type	Content	Format
<a href="#">Supplemental/Bid Bulletin 1</a>	Electronic	Main Document	Legal 8.5 x 14

[Back](#)

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.



Province of Pampanga  
**CITY OF SAN FERNANDO**


**BIDS AND AWARDS COMMITTEE**

**SUPPLEMENTAL/ BID BULLETIN NO. 1**

**Labor and Materials for the Construction of Perimeter Fence, Guard House and Gate at  
DepEd Compound, San Isidro, City of San Fernando, Pampanga**

This Bulletin No. 1 dated March 09, 2022 is issued in relation to the project title of the above-named project which will be changed to **Labor and Materials for the Construction of Perimeter Fence at Division Training Center, San Isidro, City of San Fernando, Pampanga**

For the information and guidance of all concerned.

  
Engr. **MICHAEL N. QUIZON, JR.**  
BAC Chairman

	Republic of the Philippines Department of Education - Region III Central Luzon <b>DIVISION OF CITY OF SAN FERNANDO</b>		Document Code SDO-CSFP-QF-OSDS-007  Revision: 00  Effectivity Date: 04-12-2019
	<b>ENDORSEMENT / TRANSMITTAL / REQUEST LETTER</b>		Name of Office <b>OFFICE OF THE SCHOOLS DIVISION SUPERINTENDENT</b>

March 2, 2022

HON. EDWIN D. SANTIAGO  
 City Mayor  
 City of San Fernando (P)

Attention: **ENGR. MICHAEL N. QUIZON, JR.**  
 Chairman  
 Bids and Awards Committee



Sir:

Relative to the procurement of various infrastructure projects under CY 2022 Special Education Funds (SEF), this Office would like to inform you on the following changes in the project details, to wit:

FROM	TO
Project title: Construction of Perimeter Fence, Guard House and Gate at DepEd Division Office	Project title: Construction of Perimeter Fence at Division Training Center
Amount: P 4,000,000.00	Amount: 3,600,000.00

Thank you very much.

Very truly yours,

**IMELDA P. MACASPAC, Ph.D.**  
 Assistant Schools Division Superintendent  
 Officer-in-Charge  
 Office of the Schools Division Superintendent

