



[My PhilGEPS](#) |
 [My Organization](#) |
 [My Profile](#) |
 [Opportunities](#) |
 [Catalogue](#) |
 [Directory](#) |
 [About PhilGEPS](#)

[Pending Task](#) |
 [Notices](#) |
 [Award Notices](#)

Thursday, March 24, 2022 01:40 PM **Roy Gonzales** » [Log-out](#)

Bid Supplement Abstract

Reference Number **8518712**
Title Supply and Delivery of Electrical Materials to be used for the Installation and Improvement of Streetlights along major thoroughfare and Mc Arthur Hi-way Phase II in the City of San Fernando, Pampanga
Category Electrical Supplies

Type Addendum
Bid Supplement No. 8518712-01
Title Correction in the Project Title of the above-named project which will be changed to Supply and Delivery of Electrical Materials to be used for the Installation, Improvement and Maintenance of Streetlights along major thoroughfare and Mc Arthur Hi-way Phas
Area of Delievery/Location Pampanga
Delivery Period/Contract Duration 30 Day/s
Contact Person Roy C Gonzales
Description Correction in the Project Title

Note: Click the document name to view the attachment.

Document Name	Document Type	Content	Format
Supplemental/Bid Bulletin 1	Electronic	Main Document	Legal 8.5 x 14

[Back](#)

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.



Province of Pampanga
CITY OF SAN FERNANDO

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL/ BID BULLETIN NO. 1

Supply and Delivery of Electrical Materials to be used for the Installation and Improvement of Streetlights along major thoroughfare and Mc Arthur Hi-way Phase II in the City of San Fernando, Pampanga subject to Ordering Agreement

This Bulletin No. 1 dated March 23, 2022 is issued in relation to the correction of project title of the above-named project which will be changed to **Supply and Delivery of Electrical Materials to be used for the Installation, Improvement and Maintenance of Streetlights along major thoroughfare and Mc Arthur Hi-way Phase II in the City of San Fernando, Pampanga subject to Ordering Agreement.**

For the information and guidance of all concerned.


Engr. **MICHAEL N. QUIZON, JR.**
BAC Chairman