



Office of the Bids and Awards Committee
REQUEST FOR QUOTATION
 (FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : **Supply and Delivery of IT Equipment to be used on the Resolution on Barangay Boundary Dispute project of the City Assessor's Office at the City of San Fernando, Pampanga**
 Location of the Project : **City Assessor's Office**

Company Name _____ Date : **Jul 4, 2023**
 Address _____ PR No. : **2023-06-01434**

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your representative not later than **Monday, July 10, 2023 10:00 AM** at **CGSO Building, New Public Market, Del Pilar, City of San Fernando, Pampanga.**

Canvassed by: _____ Approved by: _____
 Lorraine Kate M. Escoto _____
 Atty. Jose Ender Y. Teodoro
 BAC Chairperson

- NOTE:
1. ALL ENTRIES MUST BE READABLE
 2. DELIVERY PERIOD WITHIN _____ CALENDAR DAYS
 3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
 4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS

Item No.	Qty	Unit	Item Description	Remarks	Unit Price	Total
1	1	unit(s)	1 Unit Wide Format Scanner with Stand Specifications: - 1200dpi Optical Resolution - CCD Sensor - 48bit/16bit Data Capture - 36" Max Scan Width - 44" Max Media Width - 0.08" Max Media Thickness - 6"x6" Min Document Size			
Total Amount:						

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

 Printed Name/ Signature

 Tel No./ Cellphone No.

 Date

TERMS OF REFERENCE

SUPPLY AND DELIVERY OF IT EQUIPMENT TO BE USED ON THE RESOLUTION ON BARANGAY BOUNDARY DISPUTE PROJECT 2023 OF THE CITY ASSESSOR'S OFFICE IN THE CITY OF SAN FERNANDO, PAMPANGA

I. BACKGROUND

Pursuant to R.A. No. 7160 otherwise known as the Local Government Code of 1991 particularly Section 444(b)(1) provides that the Chief Executive shall exercise general supervision and control over all programs, projects, services, and activities of the local government.

As provided for under Sec. 201 of Local Government Code (LGC) of 1991, all real property whether taxable or exempt shall be appraised at the current and fair market value prevailing in the locality where the property is situated.

In the City Government of San Fernando, Pampanga, the City Assessor's Office (CAssO) through its four (4) divisions namely Appraisal and Assessment Division, Assessment and Evaluation Division, Records and Administrative Division, Tax Mapping Division, is mandated by law to assess all real property whether taxable or exempt shall be appraised at the current and fair market value prevailing in the locality where the property is situated.

The main role of the City Assessor's Office is to rectify the boundaries of the two barangays that have disputes as per approved ordinance of the Sangguniang Panlungsod concerned. No delineation of tax maps and correct of locations on tax declarations unless otherwise it was legally resolved by the local Sangguniang Panlungsod as per provided for in the Local Government Code of 1991.

The Resolution of Barangay Boundary Dispute project aims to respond the clamor of Barangay Captains for boundary and territorial discussion. Updating data on Tax Maps/ Geographic Information System/ Real Property Tax system, hence, Supply and Delivery of IT Equipment to be used on the Resolution on Barangay Boundary Dispute Project of the City Assessor's Office in the City of San Fernando, Pampanga is being proposed.

II. BUDGETARY REQUIREMENT

The Budgetary Requirement for the Supply and Delivery of IT Equipment to be used on the Resolution on Barangay Boundary Dispute Project of the City Assessor's Office in the City of San Fernando, Pampanga is included in the PPMP with Ref. No. 2023-456 and already included in the Annual Procurement Plan (APP) of the City Government, which is in the amount of FOUR HUNDRED TWENTY THOUSAND PESOS (P420,000.00).

III. OBJECTIVES

The objectives of the Supply and Delivery of IT Equipment to be used on the Resolution on Barangay Boundary Dispute Project of the City Assessor's Office in the City of San Fernando, Pampanga are as follows:

1. To respond the clamor of Barangay Captains for boundary and territorial discussion.
2. To update data on Tax Maps/ Geographic Information System/ Real Property Tax system.

IV. TERMS AND CONDITIONS

During the procurement process and delivery/ implementation of the contract, the end- user and the supplier/ contractor shall:

a. Specifications/ Schedule of Requirements

Qty.	Unit	Item Description/ Specifications	Delivery Date	Location
1	unit	1 Unit Wide Format Scanner with Stand	July 3 - December 29, 2023	CGSO Central Storage

b. Procurement Process

1. For the End- user, ensure the completion of the documents in order to proceed with the procurement process.
2. For the supplier/ provider, ensure the completeness of the documents being required by the Bids and Awards Committee (BAC) for the procurement process on- time based on the procurement schedule including this TOR duly signed by the end- user and conformed by the supplier/ contractor.
3. If the procurement process reaches the ensuing year, observe that the allowed delivery is only up to what is stipulated in the contract.
4. For the End- user, present clearly this TOR during the Pre- Bid Conference for the information of the prospective bidder/s (for Competitive/ Public Bidding), and present by the Buyer with the assistance of the End- user (for Alternative Methods of Procurement).
5. Ensure to supply the requirements upon issuance of DOC.
6. Comply with the provisions of the Procurement Law regardless of the mode of procurement, whether Competitive/ Public Bidding or the use of Alternative Methods of Procurement.

c. Delivery/ Implementation period

1. Strictly observe the "No Purchase Order (PO)/ Contracts, No Delivery" Policy and comply with the delivery period.
2. The Delivery Period shall be on July to December 2023.
3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.
4. In case there is a change in the Delivery Schedule and specifications, the End- user through the Procurement Officer shall coordinate with the CGSO- Procurement Management Division (PMD) for the latter to advise the supplier/ contractor regarding the concern.
5. Coordination with the supplier/ contractor shall be the function of the CGSO- PMD as its mandate.

d. Inspection and Acceptance

1. The CGSO- PSMD shall inspect and accept the delivery.
2. The supplier/contractor shall present the PO and issue Sales Invoice.
3. The CGSO- PSMD shall prepare the corresponding Inspection and Acceptance Report/s.

Such documents will be used in notifying the concerned offices on the delivery such as the City Accountant's Office (CAccO) and Commission on Audit (COA) to include the same in the Payables.

V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

- a. Provide the quantity of IT Equipment being required by the project/ program; and
- b. Strictly follow the specifications and timely provision of requirements based on the delivery schedule.

The deliverables of the City Government shall be as follows:

- a. On- time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the delivery is per month or Ordering Agreement.
- b. End- user shall monitor the delivery of requirements.
- c. The Procurement Officer shall assist in the monitoring, delivery and on- time payment of the supplier.
- d. Provide necessary and readily- available documents such as during the conduct of post-audit.
- e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the Contract/ Agreement, prepare a Verified Report.

Prepared and submitted by:

LUZ T. BAUTISTA, REA, Ph.D.
City Assessor
City Assessor's Office

CONFORME:
_____ Signature over Printed Name
_____ Date

Note: This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the implementation of the project/ program might be affected as well as the performance of the supplier/ contractor.