Project Title :

Location of the Project :

Republic of the Philippines
Province of Pampanga

[=]
City of San Fernando
[=]

Office of the Bids and Awards Committee

REQUEST FOR QUOTATION
(FM-CSFP-CGSO0-39; Revision No.03; 04/01/2022)

b
etad

Supply and Delivery of Animal Cage to be used at the Evacuation Centers in
the City of San Fernando, Pampanga

City Social Welfare and Development Office

Company Name

Date :

PR No. :

Address

Aug 16, 2023
2023-07-01499

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your
representative not later than Wednesday, August 23, 2023 10:00 AM at CGSO Building, New Public Market,
Del Pilar, City of San Fernando, Pampanga.

Canvassed by:

Approved by:

Rachelle M. Pangilinan

NOTE: 1. ALL ENTRIES MUST BE READABLE
2. DELIVERY PERIOD WITHIN CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM
DATE OF ACCEPTANCE BY THE PROCURING ENTITY

Engr. Michael N. Quizon, Jr.

BAC Chairperson

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS

Item . . . .

No Qty Unit Item Description Remarks Unit Price Total
1 2| unit(s) | Animal Cage

Galvanized Steel House Steel Cage
25mm galvanized tube

With Door and Shade

size: 4 x8x 6 ft

Meshwire 3.0

10mm

Yero

Metal Furring

Plastic mattings

Total Amount:

After having carefully read and accepted your General Conditions, | quote you on the item at prices noted above.

Printed Name/ Signature

Tel No./ Cellphone No.

Date



TERMS OF REFERENCE

SUPPLY AND DELIVERY OF ANIMAL CAGE TO BE USED AT THE EVACUATION
CENTERS IN THE CITY OF SAN FERNANDO, PAMPANGA

LBACKGROUND

Pursuant to R.A. No. 7160, also known as the Local Government Code of 1991, the local
governments, specifically the provincial governments, are mandated to provide immediate basic
relief assistance such as food, clothing, psycho-social support, and emergency shelter to families
affected by natural or human-induced. There is need to immediately move the disaster affected
families to safe camp centers or safe areas because of the threat of or actual occurrence of disasters
which may cause loss of lives and destruction of properties.

The orderly movement of families to safe camp centers and areas (school facilities, multi-purpose
centers, health centers, barangay halls, chapels, churches, government buildings tents and bunk
houses) is one of the most difficult tasks to undertake and manage when done only during
emergencies. Families are oftentimes unwilling to leave their homes for fear of losing their
valuables or because they may feel that their security at the alternate location cannot be assured.
Suitable means of transportation may also be lacking.

The safety of the family or population is the primary consideration but the readiness and resources
available for the purpose is oftentimes as issue depending on the magnitude of the disaster where
there is a need for massive evacuations to ensure. Section 5 of RA 10121 recognizes the need for
the Local Government Units (LGUs) to perceive and approach evacuation holistically, to
encourage and guide LGUSs to mobilize its resources as a means of ensuring that all aspects of
evacuation are equally strengthened.

IL. BUDGETARY REQUIREMENT

The Budgetary Requirement for the Supply and Delivery of Animal Cage to be used at the
Evacuation Centers in the City of San Fernando, Pampanga is included in the PPMP with Ref. No.
2023 - 2965 and already included in the Annual Procurement Plan (APP) of the City Government,
which is in the amount of FIFTY-FOUR THOUSAND PESOS (P54,000.00).

IILOBJECTIVES

The objectives of the Supply and Delivery of Animal Cage to be used at the Evacuation Centers
in the City of San Fernando, Pampanga are as follows:

1. To provide well-timed transitioning from relief to early recovery and rehabilitation as an
intervention to mitigate further exposure of families affected to disaster;

2. To equip the permanent evacuation centers and the 7 camp centers ready to accommodation
internally displaced individuals during the disaster season.

IV.TERMS AND CONDITIONS
During the procurement process and delivery/ implementation of the contract, the end-user and the
supplier/ contractor shall:

a. Specifications/ Schedule of Requirements
Qty. Unit Item Delivery Date Location
Description/Specifications
1 Unit(s) Animal Cage July-December | CGSO, Central
Galvanized Steel House Steel 2023 Storage
Cage

25mm galvanized tube With Door
and Shade

Long 6M




A

Wide 3M
High 2M

b. Procurement Process

1.

For the End- user, ensure the completion of the documents in order to proceed with the
procurement process.

For the supplier/ provider, ensure the completeness of the documents being required by
the Bids and Awards Committee (BAC) for the procurement process on- time based on
the procurement schedule including this TOR duly signed by the end- user and

conformed by the supplier/ provider.

If the procurement process reaches the ensuing year, observe that the allowed delivery
is only up to what is stipulated in the contract.

For the End- user, present clearly this TOR during the Pre- Bid Conference for the
information of the prospective bidder/s (for Competitive/ Public Bidding), and present
by the Buyer with the assistance of the End- user (for Alternative Methods of

Procurement).

Ensure that there are readily- available supplies upon submission of Request for
Quotation (RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract.

Comply with the provisions of the Procurement Law regardless of the mode of
procurement, whether Competitive/ Public Bidding or the use of Alternative Methods
of Procurement.

¢. Delivery/ Implementation period

) &

Strictly observe the “No Purchase Order (PO)/ Contracts, No Delivery” Policy and
comply with the delivery period.

The Delivery Period shall be on July-December 2023.

During the delivery, strictly follow the provisions enumerated in the Terms and
Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.

In case there is a change in the Delivery Schedule and specifications, the End- user
through the Procurement Officer shall coordinate with the CGSO- Procurement
Management Division (PMD) for the latter to advise the supplier/ contractor regarding

the concemn.

Coordination with the supplier/ contractor shall be the function of the CGSO- PMD as
its mandate.

For onsite delivery, ensure the coordination with the Inspector from the CGSO-
Property and Supply Management Division (PSMD) for the inspection of the delivery
in terms of quantity and quality of meals and to immediately notify the supplier/
contractor in case of any concerns before the acceptance.

d. Inspection and Acceptance

1. The CGSO- PSMD shall inspect and accept the delivery.

2. The supplier/contractor shall present the PO and issue Sales Invoice.

3. The CGSO- PSMD shall prepare the corresponding Inspection and Acceptance Report/s.



Such fiowments will be used in notifying the concerned offices on the delivery such as
the City Accountant’s Office (CAccO) and Commission on Audit (COA) toinclude the
same in the Payables.

V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY
GOVERNMENT

The deliverables of the supplier/contractor shall be as follows: A
a. Provide the quantity of the Animal Cage being required by the project/ program; and

b.

Strictly follow the specifications and timely provision of requirements based on the
delivery schedule.

The deliverables of the City Government shall be as follows:

a

On- time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the
delivery is per month or Ordering Agreement.

End- user shall monitor the delivery of requirements. .

The Procurement Officer shall assist in the monitoring, delivery and on- time payment of

the supplier. .
Provide necessary and readily- available documents such as during the conduct of post-

audit.
Evaluate the performance of the supplier/ contractor and in case there is a violation to the

Contract/ Agreement, prepare a Verified Report.

Prepared by:

SHA

Rd&l.-'. DELA CRUZ

Administrative Assistant II

Approved by:

CONFORME:

Signature over Printed Name

Date

Note: The TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the
implementation of the project/ program might be affected as well as the performance of the supplier/ contractor.




