

Republic of the Philippines Province of Pampanga

City of San Fernando Office of the Bids and Awards Committee **REQUEST FOR QUOTATION**



(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : Location of the Project :	Supply and Delivery of Tires and Batteries (Motorcycles) for 2nd Semester of 2023 to be used at the CGSO- Motorpool Division in the City of San Fernando Pampanga subject to Ordering Agreement City General Services Office - Motorpool Division			
	Company Name	Date : PR No. :	Aug 11, 2023 2023-08-01830	
	Address			
representative not later the Pilar, City of San Fernar	, 1	0 AM at CGSO Building, New		
Canvassed by:	Ap	proved by:		
Jannelle 1	D.A. Tungcab	Engr. Michael N. Qu	izon, Jr.	

NOTE:

1. ALL ENTRIES MUST BE READABLE
2. DELIVERY PERIOD WITHIN _____ CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS

BAC Chairperson

Item No.	Qty	Unit	Item Description	Remarks	Unit Price	Total
1	50	pc(s)	BATTERY MFB 4L			
2	10	pc(s)	TIRES 80 X 80 X 14 TUBELESS			
3	10	pc(s)	TIRES 90 X 80 X 14 TUBELESS			
4	10	pc(s)	TIRES 90 X 80 X 17 TUBELESS			
5	10	pc(s)	TIRES 80 X 80 X 17 TUBELESS			
6	10	pc(s)	TIRES 120 X 70 X 17 TUBELESS			

Item No.	Qty	Unit	Item Description	Remarks	Unit Price	Total
7	10	pc(s)	TIRES 100 X 70 X 17 TUBELESS			
8	2	pc(s)	TIRES 120 X 70 X 14 TUBELESS			
9	2	pc(s)	TIRES 100 X 70 X 14 TUBELESS			
	Total Amount:					

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Printed Name/ Signature
Tel No./ Cellphone No.
Date

TERMS OF REFERENCE

PROJECT TITLE Supply and Delivery of Tires and Batteries for Motorcycles to be used at the CGSO- Motorpool Division for 2nd Semester of 2023 in the City of San Fernando, Pampanga subject to Ordering Agreement

I.BACKGROUND

Pursuant to R.A. No. 7160 otherwise known as the Local Government Code of 1991 Particularly Section 444(b)(1) provides that the Chief Executive shall exercise general supervision and control over all programs, projects, services, and activities of the local government.

Accordingly, in the City Government of San Fernando, Pampanga, the City General Services Office (CGSO) is mandated by law to ensure efficiency and transparency in the administration of procurement of goods and services, infrastructure projects and consultancy services that the City Government utilizes in its operations.

Meanwhile, the Mission of the CGSO is to provide effective services through reliable and systematic procedures in managing procurement, among others, that are in accordance with the existing laws and regulations, and to ensure on-time delivery of Batterithat would enable the service vehicles & equipment to perform productively and efficiently.

II. BUDGETARY REQUIREMENTS

The Budgetary Requirements for the Supply and Delivery of Batteries (Service Vehicles & Equipment) for the 2nd Semester of 2023 to be used at the CGSO- Motorpool Division in the City of San Fernando, Pampanga subject to Ordering Agreement is included in the PPMP and already included in the Annual Procurement Plan (APP) of the City Government, which is in the amount of TWO HUNDRED THIRTY THOUSAND PESOS (P230,200.00)

III.OBJECTIVES

The objectives of the Supply and Delivery of Tires & Batteries (Motorcycles) for the 2nd Semester of 2023 to be used at the CGSO-Motorpool Division in the City of San Fernando, Pampanga subject to Ordering Agreement

1. Procurement of Tires & Batteries is essential for the day to day operations of the Motorcycles to work productively & efficiently of the City Government of San Fernando, Pampanga

IV. SCOPE OF SERVICES

- 1. The Supplier shall provide to the City all the necessary services to fulfill its duties and obligations.
- 2. The Supplier shall undertake the services in accordance with the specifications and subject to the terms and conditions of the contract.

V. TERMS AND CONDITIONS

- 1. The supplier upon receipt of the PO shall supply and deliver the item 20 days after the issuance of PO and NTP at the City's Central Storage
- 2. The supplier shall ensure that all the goods are appropriately delivered in good manner to avoid physical damage and breakage

- 3. the supplier shall replace the damage, broken and leaking items free of charge within the specified time as requested by the CGSO- Motorpool Division.
- 4. All goods must be in conformity with the purchase order in respect of quantity, quality and correspond to the description of goods provided by the CGSO- Motorpool Division.

During the procurement process and delivery/ implementation of the contract, the end user and the supplier/ contractor shall:

a. Specifications/ Schedule of Requirements

Qty.	Unit	Item Description/ Specifications	Delivery Date	Location
50	PC/S	Battery MFB-4L	20 days after the issuance of PO and NTP	Central Storage, New Public Market, Brgy. Del Pilar CSFP
10	PC/S	Tires 80x80x14 Tubeless	20 days after the issuance of PO and NTP	Central Storage, New Public Market, Brgy. Del Pilar CSFP
10	PC/S	Tires 90x80x14 Tubeless	20 days after the issuance of PO and NTP	Central Storage, New Public Market, Brgy. Del Pilar CSFP
10	PC/S	Tires 90x80x17 w/ Interior	20 days after the issuance of PO and NTP	Central Storage, New Public Market, Brgy. Del Pilar CSFP
10	PC/S	Tires 80x80x17 w/ Interior	20 days after the issuance of PO and NTP	Central Storage, New Public Market, Brgy. Del Pilar CSFP
10	PC/S	Tires 120x70x17 Tubeless	20 days after the issuance of PO and NTP	Central Storage, New Public Market, Brgy. Del Pilar CSFP
10	PC/S	Tires 100x70x17 Tubeless	20 days after the issuance of PO and NTP	Central Storage, New Public Market, Brgy. Del Pilar CSFP
2	PC/S	Tires 120x70x14 Tubeless	20 days after the issuance of PO and NTP	Central Storage, New Public Market, Brgy. Del Pilar CSFP
2	PC/S	Tires 100x70x14 Tubeless	20 days after the issuance of PO and NTP	Central Storage, New Public Market, Brgy. Del Pilar CSFP

b. Procurement Process

- 1. For the End-user, ensure the completion of the documents in order to proceed the procurement process
- 2. For the supplier/ provider, ensure the completeness of the documents being required by the Bids and Awards Committee (BAC) for the procurement process on time based on the procurement schedule including this TOR duly signed by the end user and conformed by the supplier/ provider
- 3. If the procurement process reaches the ensuing semester, observe that the allowed delivery is only up to what is stipulated in the contract
- 4. For the End-user, present clearly this TOR during the Pre-BID Conference for the information of the prospective bidder/s (for Competitive/ Public Bidding), and present by the Buyer with the assistance of the End-user (for Alternative Methods of Procurement)
- 5. Ensure that there are readily- available supplies upon submission of Request for Quotation (RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract
- 6. Comply with the provisions of the Procurement Law regardless of the mode of procurement whether Competitive/ Public Bidding or the use of Alternative Methods of Procurement

c. Delivery/ Implementation Period

- 1. Strictly observe the "No Purchase Order (PO)/ Contracts, No Delivery" policy and comply with the delivery period
- 2. The delivery period shall be 20 days after the issuance of PO and NTP
- 3. During the delivery, strictly the provisions enumerated in the Terms and Condition of the PO/Contract including the Delivery Schedule, penalty, among others
- 4. In case there is a change in the delivery Schedule and Specifications, the End-user through the Procurement Officer shall coordionate with the CGSO- Procurement Managemanent Division (PMD) for the latter to advise the Supplier/ Contractor regarding the concern.
- 5. Coordination with the Supplier/ Contractor shall be the function of the CGSO- PMD as its mandate.
- 6. Supplier agrees to supply & delivered the goods and perform the services as applicable, on the terms set up in this agreement
- 7. Supplier shall at it own expense pack, load and deliver good to the delivery point with the invoicing, delivery terms and other instructions printed on the phase of the purchase order.
- 8. Supplier shall ensure the quality of goods in appropriate packaging.
- 9. Time is of the essence with respectof the delivery of goods.
- 10. Goods shall be delivered by the applicable delivery date.

d. Inspection and Acceptance

- 1. The CGSO-PMD shall inspect and accept the delivery.
- 2. The Supplier/ Contractor shall present the PO and Issue Charge Invoice/ Sales Invoice
- 3/ The CGSO-PSMD shall prepare the corresponding Inspection and Acceptance Report/s Such documents will be used in notifying the concerned offices on the delivery such as the City Accountant's Office (CAccO) and the Commission on Audit (COA) to include the same in the Payables.

IV.DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

- a. Provide the quantity of Tires & Batteries (Motorcycles) being required by the project/ program; and
- b. Strictly follow the specifications and timely provision of requirements based on the delivery schedule

The deliverable of the City Government shall be as follows:

- a. On time payment of the supplier/contractor i.e.'20 days after delivery regardless if the delivery is per month or Ordering Agreement.
- b. End-user shall monitor the delivery of requirements
- c. The Procurement Officer shall assist in the monitoring, delivery and on time payment of the supplier
- d. Provide necessary and readily- available documents such as during the conduct of Post-Audit
- e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the Contract/ Agreement, prepare the Verified Report.

Prepared by:

Englebert M. Gumin

Motorpool Supervisor II

Noted by:

Engr. MICHAEL N. QUIZON JR.

City General Services Officer

Neil Johnsen M. Torno Administrative Officer IV

CONFORME:

Signature Over Printed Name

Date

Note: the TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the implementation of the project program might be affected as well as the performance of the supplier contractor