Republic of the Philippines
Province of Pampanga

City of San Fernando
Office of the Bids and Awards Committee .
| 4T

REQUEST FOR QUOTATION
(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : Supply, Delivery and Installation of Airconditioning Units to be installed at the
ECCD Child Development Centers in the City of San Fernando, Pampanga
Location of the Project : City Social Welfare and Development Office
Company Name Date : Aug 29, 2023
PR No. : 2023-08-01973
Address

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your representative
not later than Tuesday, September 5, 2023 10:00 AM at CGSO Building, New Public Market, Del Pilar, City of
San Fernando, Pampanga.

Canvassed by: Approved by:
Francis Chester M. Flores Engr. Micjgael N. Quizon, Jr.
BAL Chairperson
NOTE: 1. ALL ENTRIES MUST BE READABLE
2. DELIVERY PERIOD WITHIN CALENDAR DAYS

3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF
ACCEPTANCE BY THE PROCURING ENTITY

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS
Item . o . .
No Qty | Unit | Item Description Remarks Unit Price Total
1 8 | set(s) | Wall Mounted (2.0hp) Inverter Wall Mounted AC
/REMOTE CONTROL/230V /1PH/60HZ
2 8 | set(s) | Weather proof Circuit Breaker
3 8 | lot | Labor and Materials
4 2 | set(s) | Wall Mounted (2.0hp) Inverter Wall Mounted AC
/REMOTE CONTROL /230V /1 PH/60HZ
5 2 | set(s) | Weather proof Circuit Breaker
6 1| lot | Laborand Materials
Total Amount:

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Printed Name/ Signature

Tel No./ Cellphone No.

Date



TERMS OF REFERENCE

Supply, Delivery and Installation of Airconditioning Units to be installed at the ECCD Child
Development Centers in the City of San Fernando, Pampanga

L. BACKGROUND

Pursuant to Section 2 of the Republic Act No. 10410, known as the Early Years Act (EYA) of
2013, the state shall institutionalize a National System for Early Childhood Care and Development
(ECCD) that is comprehensive, integrative, and sustainable, that involves multi-sectoral and
interagency collaboration at the national and local levels among government; among service
providers, families and communities, and among the public and private sectors, non-government
organizations, professional associations and academic institutions;

All young children must be nurtured in safe and caring environments that allow them to become
healthy, alert and secure and be able to leam. The Local Government Unit recognize the and
provided more evidence that good quality carly childhood care and education, both in families and
in more structure programs, have a positive impact on the survival, growth, development and
leaming potentials of children. ECCD Programs is focused on ensuring that children, especially
the poor marginalized have access to high quality early education interventions, as these would be
consequently leading the better development outcomes.

1L BUDGETARY REQUIREMENT

The Budgetary Requirement for the Supply, Delivery and Installation of Airconditioning Units to
be installed at the ECCD Child Development Centers in the City of San Fernando, Pampanga is
included in the PPMP with Ref. No. 2023-1987 and already included in the Annual Procurement
Plan (APP) of the City Government, which is in the amount of NINE HUNDRED NINETY
THOUSAND AND EIGHTEEN AND THIRTY CENTAVOS (P966,018.50)

III. OBJECTIVES

The objectives of the Supply, Delivery and Installation of Airconditioning Units to be installed at
the ECCD Child Development Centers in the City of San Fernando, Pampanga IS:

o To provide a necessary equipment and furniture for efficiency and effectiveness in learning
and teaching

IV. TERMS AND CONDITIONS

During the procurement process and delivery/ implementation of the contract, the end- user and
the supplier/ contractor shall:

a. Specifications/ Schedule of Requirements

Qty. Unit Item Description/ Specifications | Delivery Date Location

8 Set(s) Wall Mounted (2.0hp) Inverter
Wall Mounted AC /REMOTE

CONTROL /230V /1 PH/60HZ Central

Storage,

8 Set(s) Weather proof Circuit Breaker GSO, New
Public
July 'g’gg’“bﬂ Market, Del
Labor and Materials Pilar, City of
8 Lot San
Fernando,
Wall Mounted (2.0hp) Inverter Pampanga
Wall Mounted AC /REMOTE
Set(3)) | 1| CONTROL 72308 / Il P13/ 60HZ

L




Set(s) | Weather proof Circuit Breaker

Lot Labor and Materials

. Procurement Process

For the End- user, ensure the completion of the documents in order to proceed with the
procurement process.

For the supplier/ provider, ensure the completeness of the documents being required by
the Bids and Awards Committee (BAC) for the procurement process on- time based on
the procurement schedule including this TOR duly signed by the end- user and
conformed by the supplier/ contractor.

If the procurement process reaches the ensuing year, observe that the allowed delivery
is only up to what is stipulated in the contract.

For the End- user, present clearly this TOR during the Pre- Bid Conference for the
information of the prospective bidder/s (for Competitive/ Public Bidding), and present
by the Buyer with the assistance of the End- user (for Alternative Methods of
Procurement).

Ensure to supply the requirements upon issuance of DOC.

Comply with the provisions of the Procurement Law regardless of the mode of
procurement, whether Competitive/ Public Bidding or the use of Alternative Methods
of Procurement.

. Delivery/ Implementation period

1.

Strictly observe the “No Purchase Order (PO)/ Delivery Order Contract (DOC), No
Delivery” Policy and comply with the delivery period.

The Delivery Period shall be on July-December 2023

During the delivery, strictly follow the provisions enumerated in the Terms and
Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.

In case there is a change in the Delivery Schedule and specifications, the End- user
through the Procurement Officer shall coordinate with the CGSO- Procurement
Management Division (PMD) for the latter to advise the supplier/ contractor regarding
the concern.

Coordination with the supplier/ contractor shall be the function of the CGSO- PMD as
its mandate,

For onsite delivery, ensure the coordination with the Inspector from the CGSO-
Property and Supply Management Division (PSMD) for the inspection of the delivery
in terms of quantity and quality and to immediately notify the supplier/ contractor in
case of gny concernsvefore ihe aecepiance.



d. Inspection and Acceptance

1. The End-user shall accept the delivery with the (1) delivery receipts, and submit

v.

immediately to the Inspector or CGSO-PSMD together with the (2) attendance sheet/s
as part of the utilization where the quantity of the delivery is the same as the number
of attendees and photo documentation of the delivery.

Such documents will be used in notifying the concerned offices on the delivery such as

the City Accountant’s Office (CAccO) and Commission on Audit (COA) to include the
same in Payables,

DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY
GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

a.

b.

Provide the quantity of air-conditioning units being required by the project/ program; and

Strictly follow the specifications and timely provision of requirements based on the
delivery schedule.

The deliverables of the City Government shall be as follows:

a.

b.

On- time payment of the supplier/ contractor i.e., 15 days after the month.
End- user shall monitor the delivery of requirements.

The Procurement Officer shall assist in the monitoring, delivery and on- time payment of
the supplier.

Provide necessary and readily- available documents such as during the conduct of post-
audit.

Evaluate the performance of the supplier/ contractor and in case there is a violation to the
Contract/ Agreement, prepare a Verified Report.



Prepared by:

ERICA Ml MACASPAC

Administrative Assistant I1
Approved by:
MARY LIWANG ./

Acting ¢SWD Officer

CONFORME:

—

Signature over Printed Name

—

Date

—

of the supplier/ contractor.

Note: This TOR shall form part of the Contract and should be strictly followed by both parties
otherwise, the implementation of the project/ program might be affected as well as the performance




