Project Title :

Location of the Project :

Republic of the Philippines
Province of Pampanga

City of San Fernando

Office of the Bids and Awards Committee

REQUEST FOR QUOTATION

(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Supply and Delivery of Fire Extinguisher to be used at the City Child

Development Center Alasas for 2023 in the City of San Fernando, Pampanga

City Social Welfare and Development Office

Company Name

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your
representative not later than Friday, October 27, 2023 10:00 AM at CGSO Building, New Public Market, Del

Address

Pilar, City of San Fernando, Pampanga.
Canvassed by:

NOTE:

Approved by:

Lorraine Kate M. Escoto

1. ALL ENTRIES MUST BE READABLE

2. DELIVERY PERIOD WITHIN CALENDAR DAYS

3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM
DATE OF ACCEPTANCE BY THE PROCURING ENTITY

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS

Engr. Mic

Date :
PR No. :

el N. Quizon, Jr.

Chairperson

Oct 23, 2023
2023-10-02358

Item

No. Qty

Unit

Item Description

Remarks

Unit Price Total

pe(s)

Fire Extinguisher

Class: ABC

Capacity: 10 1b

Operating Pressure: 195 psi
Discharge Time: 19-21 sec
Max Range: 20' (6 m)

Height: 19-1/2" (49.5¢m)
Diameter: 5' (12.7 cm)

Type: Dry Chemical
Composition: Monoammonium Phosphate 55%-65%
Ammonium Sulfate 30%-40%
Mica 5%

Amorphous Silica 5%

Dye 5%

BFP Approved

Total Amount:

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

198.38.92.97 /fmaps/procurement/purchases

Printed Name/ Signature

Tel No./ Cellphone No.

Date

7



TERMS OF REFERENCY,

SUPPLY AND DELIVERY OF FIRE, EXTINGUISHER ‘1O BE USED AT THE CITY
CHILD DEVELOPMENT CENTER ALASAS FOR 2023 IN THE CITY OF 5AN
FERNANDO, PAMPANGA

1 BACKGROUND

Pursuant 1o )R.A, No, 7160 otherwise known as the Local Government Code of 1991 Particularly
Section 444(b)( 1) provides that the Chief xecutive shall exercise general supervision and control
over all programs, projects, services, and nctivities of the local government,

One of the strategic initiatives of the PCCD Council is the establishment of National Child
Development Centers in select cities and municipalitics all over the country. “The HCDE models
(he standard design and content of Child Development Center buildings. 1t alvo demonstrates the
implementation of the national curriculum and application of the national carly framework and
HCCD system components with the leadership of the National Child Development T eacher
(NCDT) and ECCD Supervisors who were trained under the technical assistance program of the
ECCD Council,

Rule VI Section 7 of the implementing Rules and Regulations of RA10410 states that the Local
Government Unit shall include allocations from their Special Hducation Fund (518 ) and Gender
and Development (GAD), in addition o other local funds, to be utilized in support 1o the
implementation of LCCD programs, DILG and DEPED Joint Circular No, 1, Series 2017 specially
provides guidelines in allocation of funds for the operations of the NCED as a mechanism or
vehicle for cascading of ECCD standards in all public and private learning centers

I, BUDGETARY REQUIREMENT
‘The Budgetary Requirement for the Supply and Delivery of Fire Extinguisher to be used at the
City Child Development Center Alasas for 2023 in the City of San Fernando, Pampanga 15
included in the PPMP with Ref, No. 2023-3659 and already included in the Annual Procurement
Plan (APP) of the City Government, which is in the amount of SEVENTY THOUSAND PESOS
(P70,000,00)

1. OBJECTIVES

The objectives of Supply and Delivery of Fire Extinguisher to be used at the City Child
Development Center Alasas for 2023 in the City of San Fernando, Pampanga 1s

o To ensure the safety of teachers, parents and children in case of emergency
IV,  TERMS AND CONDITIONS

During the procurement process and delivery/ implementation of the contract, the end- user and
the supplier/ contractor shall:

a, Specifications/ Schedule of Requirements

Item Deseription/ Delivery
Oly' ”"F' Specifications Date ’ Loeation
Fire Extinguisher Class:
ABC Capacity: 10 1b 15 days aller 3 .
Operating Pressure: 195 the issuance .L.c."""' Storage,
28 Pes psi Discharge Time: 19-21 | of Purchase €S0, New Public
see Max Range: 20' (6 m) | Order/Notice M""m: !)",l Pilar,
Height: 19-1/2" (49.5¢m) to Proceed CSF

Diameter: 5'(12.7 ¢m)


https://v3.camscanner.com/user/download

Type: Dry Chemical
Composition:
Monoammonium
Phosphate 55%-65%
Ammonium Sulfate 30%-
40% Mica 5% Amorphous
Silica 5% Dye 5% BFP

Approved

b. Procurement Process

L.

For the End- user, ensure the completion of the documents in order to proceed with the
procurement process,

For the supplier/ provider, ensure the completeness of the documents being required by
the Bids and Awards Committee (BAC) for the procurement process on- time based on
the procurement schedule including this TOR duly signed by the end- user and
conformed by the supplier/ contractor.

If the procurement process reaches the ensuing year, observe that the allowed delivery
is only up to what is stipulated in the contract.

For the End- user, present clearly this TOR during the Pre- Bid Conference for the
information of the prospective bidder/s (for Competitive/ Public Bidding), and present
by the Buyer with the assistance of the End- user (for Alternative Methods of

Procurement).
Ensure to supply the requirements upon issuance of DOC.

Comply with the provisions of the Procurement Law regardless of the mode of
procurement, whether Competitive/ Public Bidding or the use of Alternative Methods

of Procurement.

c¢. Delivery/ Implementation period

1.

Strictly observe the “No Purchase Order (PO)/ Delivery Order Contract (DOC), No
Delivery” Policy and comply with the delivery period.

The Delivery Period shall be from 15 days after the issuance of Purchase Order/Notice
to Proceed.

During the delivery, strictly follow the provisions enumerated in the Terms and
Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.

In case there is a change in the Delivery Schedule and specifications, the End- user
through the Procurement Officer shall coordinate with the CGSO- Procurement
Management Division (PMD) for the latter to advise the supplier/ contractor regarding
the concern.

Coordination with the supplier/ contractor shall be the function of the CGSO- PMD as
its mandate.

For onsite delivery, ensure the coordination with the Inspector from the CGSO-
Property and Supply Management Division (PSMD) for the inspection of the delivery
in terms of quantity and quality and to immediately notify the supplier/ contractor in
case of any concerns before the acceptance.
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Voo DELAVERABLES BY TIE SURPLIER, CONTRACTOI AND THE CITY

HOVEUNMENT
Fhe debverablen of the sapplion/ comtineor shill be as folloss

it rovide the qumntity of e cutinguilsher el reaguired by llwpmju,l/muwnm,;mt!

b ity fallow the specifications and fimely provision of requirements bised on the

delivery schedule
Ve deliverables of the City Covernment shill be as follows
i On e payment of the supplier/ contractor i, 1% days aftes the month

b b user shall moniton the delivery of requirements

¢ e Procurement Offieer shall ssist in the monitoring, delivery and on- time payment of

(he supplier

A Provide necessary and rendily- available docaments such as during the conduct of post-

wndil

¢ lyaluate
Continct! Apreement, prepare a Verified Report

Prepured by
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Administratyve

fhe performance of the supplies/ contracto and in case there is a violation to the

Sienature over Printed Name
Approved hy 8 ‘

Date

Note: This TOI shall form part of the Contract and should be strtctly followed by both parties ‘
atherwise, the implementation of the project’ progian might be affected as well as the petformance 1

of the supplier/ contracior,

-
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