Republic of the Philippines
Province of Pampanga
City of San Fernando
Office of the Bids and Awards Committee

REQUEST FOR QUOTATION
(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : Contract of Service for the Confirmatory Test of participants in relation to the
Bahay Pagbabago Operations and Monitoring Program (Conduct of 30 Day
Reformation Program for Drug Surrenderees) for 2023 in the City of San
Fernando, Pampanga subject to Ordering Agreement

Location of the Project : ~ Philippine National Police

Company Name Date : Nov 7, 2023
PR No. : 2023-10-02637

Address

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your
representative not later than Monday, November 13, 2023 10:00 AM at CGSO Building, New Public Market,
Del Pilar, City of San Fernando, Pampanga.

Canvassed by: Approved by:
Jannelle D.A. Tungcab Engr. Micjfael N. Quizon, Jr.
BAL Chairperson
NOTE: 1. ALL ENTRIES MUST BE READABLE
2. DELIVERY PERIOD WITHIN CALENDAR DAYS

3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM
DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS

Item

No Qty Unit Item Description Remarks Unit Price Total

1 50 pax Confirmatory Test

Total Amount:

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Printed Name/ Signature

Tel No./ Cellphone No.

Date
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TERMS OF REFERENCE

CONTRACT OF SERVICE FOR THE CONFIRMATORY TEST OF PARTICIPANTS IN
RELATION TO THE BAHAY PAGBABAGO OPERATIONS AND MONITORING
PROGRAM (CONDUCT OF 30 DAY REFORMATION PROGRAM FOR DRUG
SURRENDEREES FOR 2023 IN THE CITY OF SAN FERNANDO, PAMPANGA
SUBJECT TO ORDERING AGREEMENT

. BACKGROUND

Pursuant to R.A. No. 7160 otherwise known as the Local Government Code of 1991 particularly
Section 444(b)(1) provides that the Chief Executive shall exercise general supervision and control
over all programs, projects, services, and activities of the local government.

In the City Government of San Fernando, Pampanga through its police force, City of San Fernando
Police Station, remains vigilant in its fight against any issues on illegal drugs. This is a very serious
matter and life-endangering which needs utmost attention and intervention for the youth who are
called to be the hope of our country and are the most vulnerable sector of our society. the issues
on illegal drugs which very serious in our country. The War on Drugs of His Excellency President
Rodrigo R. Duterte is an effective and powerful tool which led to many drug users and pushers
voluntarily surrender in their respective barangays/municipalities or cities. However, despite of
surrendering voluntarily, some of drug reformists are not totally healed and have not abstained or
totally stopped in using these illegal drugs. It is very difficult for them because of reasons such as
staying in the same environment that could make them even more vulnerable in continuing the use
of illegal drugs and also there is no suitable facility in the City of San Fernando to cater drug
surrenderees. People become more vulnerable especially when they are not aware of what triggers
them into relapse. Continuous use of illegal drugs may lead to drug dependence, legal offenses,
serious medical problems and even death.

To address the problem on illegal drug use and in support to anti-illegal drugs advocacy, the Local
Government Unit initiated the construction of a BAHAY PAGBABAGO Reformation Center and
now converted to Balay Silangan where the qualified drug surrenderees (Pusher) of the City will
stay for one month or up until he has been treated for drug dependence and ready to reintegration
to the community. The center operates on the spirit of volunteerism without expenses and also it
is purposely created to help drug dependents get over their addiction and help the community in
preventing the uprising issues on illegal drug use. According to Section 51 of RA 9165 or Local
Government Unit’s Assistance, stating that “Local Government Units shall appropriate a
substantial portion of their respective annual budget to enhance the enforcement of this Act
giving priority to preventive or educational programs, and the rehabilitation or treatment of
drug dependents”. The city government allocated funds for the community drug abuse
rehabilitation program to effectively implement the services. This is to strongly support the
mandate from the national government on war against drugs.

In compliance with the above, the City of San Fernando Police Station is proposing Contract of
service for the confirmatory test of participants in relation to the Bahay Pagbabago Operations and
Monitoring Program (conduct of 30 day reformation program for drug surrenderees for 2023 in
the City of San Fernando, Pampanga subject to ordering agreement.

I.BUDGET REQUIREMENT

The Budgetary requirement for the Contract of service for the confirmatory test of participants in
relation to the Bahay Pagbabago Operations and Monitoring Program (conduct of 30 day
reformation program for drug surrenderees for 2023 in the City of San Fernando, Pampanga
subject to ordering agreement is included in the PPMP with the Ref. No. 2023-1463 and already
included in the Annual Procurement Plan (APP) of the City Government, which is in the amount
of SEVENTY FIVE THOUSAND PESOS (P 75, 000.00).



I11.OBJECTIVES

The objectives for the Contract of service for the confirmatory test of participants in relation to the
Bahay Pagbabago Operations and Monitoring Program (conduct of 30 day reformation program
for drug surrenderees for 2023 in the City of San Fernando, Pampanga are as follows:

1. To determined the prevalence of drug users, deter the use of illegal drugs and strengthen
the collaboration efforts of identified agencies against the use of illegal drugs and in the
rehabilitation of drug users and dependents.

2. To inform the Station with the result of the service conducted.

IV. SCOPE OF THE SERVICES

1. Ensure the confidentiality and legality of confirmatory test result of the drug surrenderees .

2. Provide billing statement of confirmatory test of the drug surrenderees for every transaction.

V. TERMS AND CONDITIONS

During the procurement process and delivery/ implementation of the contract, the end- user and
the supplier/ contractor shall:

a. Specifications/ Schedule of Requirements

50

Qty. | Unit Item Description/ | Delivery Date | Location
Specifications
pax Confirmatory Test Monthly Jhayen Medical
Delivery Laboratory and Xray
Order Services, Brgy. Sto.
Contract Rosario, CSFP
(DOC)

b. Procurement Process

1.

For the End- user, ensure the completion of the documents in order to proceed with the
procurement process.

For the supplier/ provider, ensure the completeness of the documents being required by
the Bids and Awards Committee (BAC) for the procurement process on- time based on
the procurement schedule including this TOR duly signed by the end- user and
conformed by the supplier/ contractor.

If the procurement process reaches the ensuing year, observe that the allowed
transaction is only up to what is stipulated in the contract.

For the End- user, present clearly this TOR during the Pre- Bid Conference for the
information of the prospective bidder/s (for Competitive/ Public Bidding), and present
by the Buyer with the assistance of the End- user (for Alternative Methods of
Procurement).

Ensure to supply the requirements upon issuance of DOC.
Comply with the provisions of the Procurement Law regardless of the mode of

procurement, whether Competitive/ Public Bidding or the use of Alternative Methods
of Procurement.

c. Delivery/ Implementation period



d.

1. Strictly observe the “No Purchase Order (PO)/ Delivery Order Contract (DOC), No

Delivery” Policy and comply with the delivery period.

2. The Delivery Period shall be from October to December 2023.

3. During the delivery, strictly follow the provisions enumerated in the Terms and

Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.

4. In case there is a change in the Delivery Schedule and specifications, the End- user

through the Procurement Officer shall coordinate with the CGSO- Procurement
Management Division (PMD) for the latter to advise the supplier/ contractor regarding
the concern.

5. Coordination with the supplier/ contractor shall be the function of the CGSO- PMD as

its mandate.

Inspection and Acceptance

1. The End- user shall inform the CGSO- PSMD of the delivery for the latter to conduct
inspection prior to the acceptance of the former.

2. The supplier/ contractor through the end- user, shall provide the CGSO- PSMD with
the proof of publication and issue delivery receipt or Sales Invoice.

Such documents will be used in notifying the concerned offices on the transaction such
as the City Accountant’s Office (CAccO) and Commission on Audit (COA) to include
the same in the Payables.

VI.DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY
GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

a.

Provide the quantity (number of confirmatory test conducted) required by the project/
program; and

Strictly follow the specifications and timely provision of requirements based on the
delivery schedule.

The deliverables of the City Government shall be as follows:

On- time payment of the supplier/ contractor i.e., 15 days after the month.
End- user shall monitor the transaction.

The Procurement Officer shall assist in the monitoring and on- time payment of the
supplier.

Provide necessary and readily- available documents such as during the conduct of post-
audit.

Evaluate the performance of the supplier/ contractor and in case there is a violation to the
Contract/ Agreement, prepare a Verified Report.

Prepared by:

e

PSSG RICHMER M SANTOS
Supply and Property Officer/Procurement Officer



Approved by:

PLTCOL PRES
Chief of Police

N KIS-ING BAGANGAN

CONFORME:

Signature over Printed Name

Date

Note: The TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the
implementation of the project/ program might be affected as well as the performance of the supplier/ contractor.




