Republic of the Philippines
Province of Pampanga

City of San Fernando
Office of the Bids and Awards Committee

|
REQUEST FOR QUOTATION O
(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : Supply and Delivery of Tents to be used at the City Child Development Center
Alasas in the City of San Fernando, Pampanga
Location of the Project :  City Social Welfare and Development Office

Company Name Date : Nov 15,2023
PR No. : 2023-10-02376

Address

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your
representative not later than Tuesday, November 21, 2023 10:00 AM at CGSO Building, New Public Market,
Del Pilar, City of San Fernando, Pampanga.

Canvassed by: Approved by:
Jannelle D.A. Tungcab Engr. Miclfael N. Quizon, Jr.
BAL Chairperson
NOTE: 1. ALL ENTRIES MUST BE READABLE
2. DELIVERY PERIOD WITHIN CALENDAR DAYS

3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM
DATE OF ACCEPTANCE BY THE PROCURING ENTITY

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS
Item . L. R
No Qty Unit Item Description Remarks Unit Price Total
1 3 set(s) Rectangle Tent(10x20)

Total Amount:

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Printed Name/ Signature

Tel No./ Cellphone No.

Date
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TERMS OF REFERENCE

SUPPLY AND DELIVERY OF TENT TO BE USED AT THE CITY CHILD
DEVELOPMENT CENTER ALASAS IN THE CITY OF SAN FERNANDO, PAMPANGA

L BACKGROUND

Pursuant to R.A. No. 7160 otherwise known as the Local Government Code of 1991 Particularly
Section 444(b)(1) provides that the Chief Executive shall exercise general supervision and control
over all programs, projects, services, and activities of the local government.

One of the strategic initiatives of the ECCD Council is the establishment of National Child
Development Centers in select cities and municipalities all over the country. The NCDC models
the standard design and content of Child Development Center buildings. It also demonstrates the
implementation of the national curriculum and application of the national early framework and
ECCD system components with the leadership of the National Child Development Teacher
(NCDT) and ECCD Supervisors who were trained under the technical assistance program of the
ECCD Council.

Rule VII Section 7 of the implementing Rules and Regulations of RA10410 states that the Local
Government Unit shall include allocations from their Special Education Fund (SEF) and Gender
and Development (GAD), in addition to other local funds, to be utilized in support to the
implementation of ECCD programs. DILG and DEPED Joint Circular No. 1, Series 2017 specially
provides guidelines in allocation of funds for the operations of the NCED as a mechanism or
vehicle for cascading of ECCD standards in all public and private learning centers.

IL BUDGETARY REQUIREMENT
The Budgetary Requirement for the Supply and Delivery of Tent to be used at the City Child
Development Center Alasas in the City of San Fernando, Pampanga is included in the PPMP with
Ref. No. 2023-3638 and already included in the Annual Procurement Plan (APP) of the City
Government, which is in the amount of NINETY THOUSAND PESOS (P90,000.00)

II. OBJECTIVES

The objectives of Supply and Delivery of Tent to be used at the City Child Development Center Alasas
in the City of San Femando, Pampanga:

¢ To provide conducive learning space for outdoor activities and programs.
IV. TERMS AND CONDITIONS

During the procurement process and delivery/ implementation of the contract, the end- user and
the supplier/ contractor shall:

a. Specifications/ Schedule of Requirements

. Item Description/ Delivery ¢
Qty. unit Specifications Date i
iﬁﬁgi:ﬁg Central Storage,
g li
3 Units | Rectangle Tent(10x20) of Purchase (ﬁas.fé tNl;‘:; l;lillt;;c
Order/Notice C,SFP ’
to Proceed




b. Procurement Process

L

l-

For the End- user, ensure the completion of the documents in order to proceed with the
procurement process.

For the supplier/ provider, ensure the completeness of the documents being required by
the Bids and Awards Committee (BAC) for the procurement process on- time based on
the procurement schedule including this TOR duly signed by the end- user and
conformed by the supplier/ contractor.

If the procurement process reaches the ensuing year, observe that the allowed delivery
is only up to what is stipulated in the contract.

For the End- user, present clearly this TOR during the Pre- Bid Conference for the
information of the prospective bidder/s (for Competitive/ Public Bidding), and present
by the Buyer with the assistance of the End- user (for Alternative Methods of
Procurement).

Ensure to supply the requirements upon issuance of DOC.
Comply with the provisions of the Procurement Law regardless of the mode of

procurement, whether Competitive/ Public Bidding or the use of Alternative Methods
of Procurement.

Delivery/ Implementation period

1,

Strictly observe the “No Purchase Order (PO)/ Delivery Order Contract (DOC), No
Delivery” Policy and comply with the delivery period.

The Delivery Period shall be from 15 days after the issuance of Purchase Order/Notice
to Proceed.

During the delivery, strictly follow the provisions enumerated in the Terms and
Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.

In case there is a change in the Delivery Schedule and specifications, the End- user
through the Procurement Officer shall coordinate with the CGSO- Procurement
Management Division (PMD) for the latter to advise the supplier/ contractor regarding
the concern.

Coordination with the supplier/ contractor shall be the function of the CGSO- PMD as
its mandate.

For onsite delivery, ensure the coordination with the Inspector from the CGSO-
Property and Supply Management Division (PSMD) for the inspection of the delivery
in terms of quantity and quality and to immediately notify the supplier/ contractor in
case of any concerns before the acceptance.

. Inspection and Acceptance

. The CGSO- PSMD shall inspect and accept the delivery.

The supplier/contractor shall present the PO and issue Sales Invoice.

The CGSO- PSMD shall prepare the corresponding Inspection and Acceptance Report/s.



S}xch documents will be used in notifying the concerned offices on the delivery such as the
City Accountant’s Office (CAccO) and Commission on Audit (COA) to include the same in
the Payables.

V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY
GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:
a. Provide the quantity of tents being required by the project/ program; and

b. Strictly follow the specifications and timely provision of requirements based on the
delivery schedule.

The deliverables of the City Government shall be as follows:
a. On-time payment of the supplier/ contractor i.e., 15 days after the month.
b. End- user shall monitor the delivery of requirements.

c. The Procurement Officer shall assist in the monitoring, delivery and on- time payment of
the supplier.

d. Provide necessary and readily- available documents such as during the conduct of post-
audit.

e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the
Contract/ Agreement, prepare a Verified Report.

Prepared by:

CONFORME:
MARIC RIZETTE R. GA

Administrjtive Officer I1

Approved by: Signature over Printed Name

Date

MARY ANN'C. IWANGM
Acting CSWD Officer

Note: This TOR shall form part of the Contract and should be strictly followed by both parties
otherwise, the implementation of the project/ program might be affected as well as the performance
of the supplier/ contractor.
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