

Republic of the Philippines Province of Pampanga

City of San Fernando Office of the Bids and Awards Committee REQUEST FOR QUOTATION



(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title: Location of the Project:			Center in the City of San Fernando, Par	Supply and Delivery of Television to be used at the City Child Development Center in the City of San Fernando, Pampanga City Social Welfare and Development Office					
			Company Name	Date :		Nov 21, 2023 2023-11-02793			
			Address						
represe	entativ	e not lat	owest price on the item/s listed below and suber than Tuesday, November 28, 2023 10:00 AM n Fernando, Pampanga.						
Canvas	ssed by	y:	Approved by:		A				
		Jann	elle D.A. Tungcab		el N. Quizon,	Jr.			
NOTE:	BAC Chairperson 1. ALL ENTRIES MUST BE READABLE 2. DELIVERY PERIOD WITHIN CALENDAR DAYS 3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, DATE OF ACCEPTANCE BY THE PROCURING ENTITY 4. PRICE VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS								
Item No.	Qty	Unit	Item Description	Remarks	Unit Price	Total			
1	10	unit(s)	55 inches, 4k UHD, Google TV, Voice Search with Flat Panel steel mobile TV Media Stand						
			,	Total Amoun	t:				
After h	aving	carefull	y read and accepted your General Conditions, I qu	uote you on t	the item at prio	ces noted above.			
				F	Printed Name/	Signature			
				,	Tel No./ Cellp	hone No.			
					Date				

TERMS OF REFERENCE

SUPPLY AND DELIVERY OF TELEVISION TO BE USED AT THE CITY CHILD DEVELOPMENT CENTER IN THE CITY OF SAN FERNANDO, PAMPANGA

I. BACKGROUND

Pursuant to R.A. No. 7160 otherwise known as the Local Government Code of 1991 Particularly Section 444(b)(1) provides that the Chief Executive shall exercise general supervision and control over all programs, projects, services, and activities of the local government.

Pursuant to Section 2 of the Republic Act No. 10410, known as Early Years Act of 2013. The state shall institutionalize a National System for Early Childhood Care and Development (ECCD) that is comprehensive, integrative, and sustainable, that involves multi-sectoral and interagency collaboration at the national and local levels among government; among service providers, families and communities, and among the public and private sectors, non-government organizations, professional associations and academic institutions.

One of the guidelines for the conversion of existing Day Care Centers into Child Development Centers. The ECCD design standard for the CDC defines the basic requirement for the Early Childhood (Pre-K) or "Child Friendly" facility that considers design features for young children 0-4.11 years old. The CDC design parameter shall encourage the compliance and provision of a more convenient, age-appropriate and safe-areas that shall accommodate a range of Pre-K activities and organized learning as well to serve the needs of adult stuff and parents, and facilitate staff-child relationship building.

Building content must be available and enough in support to the attainment of the objectives of the Early Learning Program of the ECCD Center. The Appliances are selected materials to bring the attention of young children to socio-dramatic play, to make-believe play episodes that would encourage independent learning.

II. BUDGETARY REQUIREMENT

The Budgetary Requirement for the Supply and Delivery of Television to be used at the City Child Development Center in the City of San Fernando, Pampanga is included in the PPMP with Ref. No. 2023-3985 and already included in the Annual Procurement Plan (APP) of the City Government, which is in the amount of THREE HUNDRED THOUSAND PESOS (P300,000.00)

III. OBJECTIVES

The objectives of Supply and Delivery of Television to be used at the City Child Development Center in the City of San Fernando, Pampanga is:

• To ensure that the supplies/materials required for the operation of the center is complete.

IV. TERMS AND CONDITIONS

During the procurement process and delivery/ implementation of the contract, the end- user and the supplier/ contractor shall:

a. Specifications/ Schedule of Requirements

Qty.	Unit	Item Description/ Specifications	Delivery Date	Location
10	Units	55 inches, 4k UHD, Google TV, Voice Search with Flat Panel steel mobile TV Media Stand	20 days after the issuance of Purchase Order/Notice to Proceed	Central Storage, CGSO, New Public Market, Del Pilar, CSFP

b. Procurement Process

- For the End- user, ensure the completion of the documents in order to proceed with the procurement process.
- 2. For the supplier/ provider, ensure the completeness of the documents being required by the Bids and Awards Committee (BAC) for the procurement process on- time based on the procurement schedule including this TOR duly signed by the end- user and conformed by the supplier/ contractor.
- 3. If the procurement process reaches the ensuing year, observe that the allowed delivery is only up to what is stipulated in the contract.
- 4. For the End- user, present clearly this TOR during the Pre- Bid Conference for the information of the prospective bidder/s (for Competitive/ Public Bidding), and present by the Buyer with the assistance of the End- user (for Alternative Methods of Procurement).
- 5. Ensure to supply the requirements upon issuance of DOC.
- 6. Comply with the provisions of the Procurement Law regardless of the mode of procurement, whether Competitive/ Public Bidding or the use of Alternative Methods of Procurement.

c. Delivery/ Implementation period

- 1. Strictly observe the "No Purchase Order (PO)/ Delivery Order Contract (DOC), No Delivery" Policy and comply with the delivery period.
- 2. The Delivery Period shall be from 20 days after the issuance of Purchase Order/Notice to Proceed.
- 3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.
- 4. In case there is a change in the Delivery Schedule and specifications, the End-user through the Procurement Officer shall coordinate with the CGSO- Procurement Management Division (PMD) for the latter to advise the supplier/contractor regarding the concern.
- 5. Coordination with the supplier/contractor shall be the function of the CGSO-PMD as its mandate.
- 6. For onsite delivery, ensure the coordination with the Inspector from the CGSO- Property and Supply Management Division (PSMD) for the inspection of the delivery in terms of quantity and quality and to immediately notify the supplier/ contractor in case of any concerns before the acceptance.

d. Inspection and Acceptance

- The CGSO- PSMD shall inspect and accept the delivery.
- 2. The supplier/contractor shall present the PO and issue Sales Invoice.
- The CGSO- PSMD shall prepare the corresponding Inspection and Acceptance Report/s.

Such documents will be used in notifying the concerned offices on the delivery such as the City Accountant's Office (CAccO) and Commission on Audit (COA) to include the same in the Payables.

V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

- a. Provide the quantity of televisions being required by the project/ program; and
- Strictly follow the specifications and timely provision of requirements based on the delivery schedule.

The deliverables of the City Government shall be as follows:

- a. On-time payment of the supplier/contractor i.e., 15 days after the month.
- b. End- user shall monitor the delivery of requirements.
- c. The Procurement Officer shall assist in the monitoring, delivery and on-time payment of the supplier.
- d. Provide necessary and readily- available documents such as during the conduct of post- audit.
- e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the Contract/ Agreement, prepare a Verified Report.

Prepared by:

MARICONNE KRIZETTE R. GA Administrative Officer II

Approved by:

CANNETH C. MANGALUS
Acting CSWD Officer

CONFORME:

Signature over Printed Name

Date

Note: This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the implementation of the project/ program might be affected as well as the performance of the supplier/contractor.