

Republic of the Philippines Province of Pampanga **City of San Fernando** Office of the Bids and Awards Committee **REQUEST FOR QUOTATION**



(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title :

Supply and Delivery of Meals to be served during the Year-End Assessment cum Team Building of the City Administrator's Office on December 2023 in the City of San Fernando, Pampanga. **City Administrator's Office**

Location of the Project :

Company Name	Date :	Dec 6, 2023
	PR No. :	2023-12-02915
Address		

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your representative not later than Tuesday, December 12, 2023 10:00 AM at CGSO Building, New Public Market, Del Pilar, City of San Fernando, Pampanga. Canvassed by:

Approved by:

Engr. Mi Quizon, Jr. BAC Chairperson

Camille C. Mendiola

NOTE:

1. ALL ENTRIES MUST BE READABLE 2. DELIVERY PERIOD WITHIN ______CALENDAR DAYS 3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY 4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____CALENDAR DAYS

Item No.	Qty	Unit	Item Description	Remarks	Unit Price	Total
1	130	set(s)	SEMI SPECIAL AM SNACKS SET MB14 1CUP BEEF MAMI AND HAM SANDWICH; SODA IN CAN			
2	130	set(s)	SPECIAL PM SNACKS SET MC7 BAKES MAC WITH CHICKEN SANDWICH; SODA IN CAN			
3	130	set(s)	PACKED LUNCH SET BA4 STEAMED RICE, BEEF CALDERETA, PORK ASADO, SPRING ROLLS, DESSERT; SODA IN CAN			
4	130	set(s)	PACKED DINNER SET BA6 STEAMED RICE, PORK RIBS BBQ,, BUTTERED VEGETABLES, GARLIC CHICKEN, DESSERT; SODA IN CAN			
	Total Amount:					

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Printed Name/ Signature

Tel No./ Cellphone No.

Date

TERMS OF REFERENCE

Supply and Delivery of Meals to be served during the Year-End Assessment cum Team Building of the City Administrator's Office on December 2023 in the City of San Fernando, Pampanga.

I.BACKGROUND

Pursuant to R.A. No. 7160 otherwise known as the Local Government Code of 1991 particularly Section 444 (b) (1) provides that the Chief Executive shall exercise general supervision and control over all programs, projects, services, and activities of the local government.

The City Administrator's Office plays a vital role in the effective and efficient operation of the LGU. The CADMINO is responsible in the development of plans and strategies which are related to the management and administration of programs and projects and upon the approval of the LCE and the SP are for the executive's implementation. It is in the frontline of the delivery of administrative support services in all situations, especially during and in the aftermath of all kinds of disaster, natural and man-made.

II.BUDGETARY REQUIREMENT

The Budgetary Requirement for the Supply and Delivery of Meals to be served during the Year-End Assessment cum Team Building of the City Administrator's Office on December 2023 in the City of San Fernando, Pampanga is included in the PPMP-Representation Expense with Ref. No. <u>2023-4145</u> of the City Government amounting to ONE HUNDRED FIFTY SIX THOUSAND ONLY (P 156,000.00).

III.OBJECTIVES

- 1. To ensure that meals are served during the entire conduct of activity;
- 2. To strengthen the Camaraderie amongst its Employees in all divisions; and
- 3. To motivate employees to work together, develop their strengths, and address any weaknesses.

IV.TERMS AND CONDITIONS

During the procurement process and delivery/ implementation of the contract, the end- user and the supplier/ contractor shall:

Qty.	Unit	Item Description/ Specifications	Delivery Date	Location
130.00	set(s)	SEMI SPECIAL AM SNACKS SET MB14 1CUP BEEF MAMI AND HAM SANDWICH; SODA IN CAN	December 19, 2023	2 nd Floor Admin Office, City Hall, CSFP
130.00	set(s)	SPECIAL PM SNACKS SET MC7 BAKES MAC WITH CHICKEN SANDWICH; SODA IN CAN	December 19, 2023	2 nd Floor Admin Office, City Hall, CSFP

a. Specifications/ Schedule of Requirements

130.00	pack(s)	PACKED LUNCH SET BA4 STEAMED RICE, BEEF CALDERETA, PORK ASADO, SPRING ROLLS, DESSERT; SODA	December 19, 2023	2 nd Floor Admin Office, City Hall, CSFP
		IN CAN		

b. Procurement Process

- 1. For the End- user, ensure the completion of the documents in order to proceed with the procurement process.
- 2. For the supplier/ provider, ensure the completeness of the documents being required by the Bids and Awards Committee (BAC) for the procurement process on- time based on the procurement schedule including this TOR duly signed by the end- user and conform by the supplier/ contractor.
- 3. If the procurement process reaches the ensuing year, observe that the allowed delivery is only up to what is stipulated in the contract.
- 4. For the End- user, present clearly this TOR during the Pre- Bid Conference for the information of the prospective bidder/s (for Competitive/ Public Bidding), and present by the Buyer with the assistance of the End- user (for Alternative Methods of Procurement).
- 5. Ensure to supply the requirements upon issuance of DOC.
- 6. Comply with the provisions of the Procurement Law regardless of the mode of procurement, whether Competitive/ Public Bidding or the use of Alternative Methods of Procurement.

c. Delivery/ Implementation period

- 1. Strictly observe the "No Purchase Order (PO)/ Delivery Order Contract (DOC), No Delivery" Policy and comply with the delivery period.
- 2. The Delivery Date shall be December 19, 2023.
- 3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.
- 4. In case there is a change in the Delivery Schedule and specifications, the End- user through the Procurement Officer shall coordinate with the CGSO- Procurement Management Division (PMD) for the latter to advise the supplier/contractor regarding the concern.
- 5. Coordination with the supplier/ contractor shall be the function of the CGSO-PMD as its mandate.
- 6. For onsite delivery, ensure the coordination with the Inspector from the CGSO-Property and Supply Management Division (PSMD) for the inspection of the delivery in terms of quantity and quality and to immediately notify the supplier/contractor in case of any concerns before the acceptance.

d. Inspection and Acceptance

1. The End-User shall accept the delivery with the (1) delivery receipts, and submit immediately to the Inspector of CGSO-PSMD together with the (2) attendance sheet/s as part of the utilization where the quantity of the delivery is the same as the number of attendees and photo documentations of the delivery.

Such documents will be used in notifying the concerned offices on the delivery such as the City Accountant's Office (CAccO) and Commission on Audit (COA) to include the same in the Payables.

V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

- a. Provide the quantity of meals being required by the project/program; and
- b. Strictly follow the specifications and timely provision of requirements based on the delivery schedule.
- c. Good quality, safe, wholesome and nutritious meals, snacks and beverages in compliance with requirements of all food safety standards.

The deliverables of the City Government shall be as follows:

- a. On- time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the delivery is per month or Ordering Agreement.
- b. End- user shall monitor the delivery of requirements.
- c. The Procurement Officer shall assist in the monitoring, delivery and on- time payment of the supplier.
- d. Provide necessary and readily- available documents such as during the conduct of postaudit.
- e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the Contract/ Agreement, prepare a Verified Report.

Prepared and submitted by:

CATACUTAN Ms. AMA

Procurement Office/End-User

Approved by:

CONFORME:

Signature over Printed Name

Date

Engr. Head/End

Note: This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the implementation of the project/ program might be affected as well as the performance of the supplier/ contractor.