

gal(s)

11

4

Republic of the Philippines Province of Pampanga

City of San Fernando Office of the Bids and Awards Committee





			(FM-CSFP-CGSO-39; Revision No.	03; 04/01/2022,)	
Project	t Title	:	Supply and Delivery of Meals to be Meeting of the City Health Office f	or 1st Semeste	er of 2024 in 1	
Location	on of t	he Proje	Fernando, Pampanga subject to Ord ct : City Health Office	iering Agreem	ent	
			Company Name	Date	:	Jan 24, 2024
				PR N	lo. :	2024-01-00108
			Address			
NOTE:	A	dministr 1. ALL EN 2. DELIVE 3. WARRAL DATE O	onalyn L. Moulic rative Aide VI (Buyer II) TRIES MUST BE READABLE ERY PERIOD WITHIN CALENDAR DAYS NTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPL OF ACCEPTANCE BY THE PROCURING ENTITY VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS.	BAC (nel N. Quizon, Chairperson	
Item No.	Qty	Unit	Item Description	Remarks	Unit Price	Total
			1st Quarter			
1	531	pax	AM Snack (MA9) Regular Snack – Pancit Canton with 2 pcs kutsinta			
2	11	gal(s)	Purified drinking water (5gallons/container)			
			2nd Quarter			
3	531	pax	AM Snack (MA9) Regular Snack – Pancit Canton with 2 pcs kutsinta			

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Purified drinking water (5gallons/container)

Printed Name/ Signature	
Tel No./ Cellphone No.	
Date	

Total Amount:

TERMS OF REFERENCE

Supply and Delivery of Meals to be served during the Barangay Health Workers Quarterly Meeting of the City Health Office for 1st Semester 2024 in the City of San Fernando, Pampanga subject to Ordering Agreement.

I.BACKGROUND

Barangay Health Workers are organized group trained by government and non-government offices who voluntary render primary health care services to the community.

They are vital part of the health care delivery system for they are the one who bring health services down to the community level. They are the primary catalyst of the essential health care. Monitoring of the health status of the community is also one of their responsibilities to ensure a healthy community. They were also task to be community organizers who provide linkage between the community and local health agencies.

With this information Barangay Health Workers are integral part of any health care agency to ensure a quality and effective health care delivery system in our city. Thus, the City of San Fernando (P) recognizes that local government must provide any possible assistance to our BHWs to develop their skills and equip them with proper knowledge to be able to render quality health services.

.II. BUDGETARY REQUIREMENT

The Budgetary Requirement for the Supply and Delivery of **Supply and Delivery of Meals to be served during the Barangay Health Workers Quarterly Meeting of the City Health Office for 1st Semester 2024 in the City of San Fernando, Pampanga subject to Ordering Agreement is included in the PPMP with Ref. No. 2023- 1000 and already included in the Annual Procurement Plan (APP) of the City Government, which is in the amount of ONE HUNDRED NINE THOUSAND TWO HUNDRED FOUR PESOS (P 109,204.00)**

III.OBJECTIVES

The objectives of the Supply and Delivery of Supply and Delivery of Meals to be served during the Barangay Health Workers Quarterly Meeting of the City Health Office for 1st Semester 2024 in the City of San Fernando, Pampanga subject to Ordering Agreement are as follows:

1. To ensure that meals are served during the activity considering that it is a policy of the City Government that provision of meals is allowed if the duration of the training is more than four (4) hours.

IV.TERMS AND CONDITIONS

During the procurement process and delivery/ implementation of the contract, the end- user and the supplier/ contractor shall:

a. Specifications/ Schedule of Requirements

Qty.	Unit	Item Description/	Delivery Date	Location
		Specifications		
531	Pax	AM Snack (MA9)	March 26,	CSFP
		Regular Snack – Pancit	2024	
		Canton with 2 pcs	at 8:00 a.m.	
		kutsinta		
11	Gal(s)	Purified drinking water		
		(5gallons/container)		

531	Pax	AM Snack (MA9)	June 25, 2024	CSFP
		Regular Snack – Pancit	at 8:00 a.m.	
		Canton with 2 pcs		
		kutsinta		
11	Gal(s)	Purified drinking water		
		(5gallons/container)		

b. Procurement Process

- 1. For the End- user, ensure the completion of the documents in order to proceed with the procurement process.
- 2. For the supplier/ provider, ensure the completeness of the documents being required by the Bids and Awards Committee (BAC) for the procurement process on- time based on the procurement schedule including this TOR duly signed by the end- user and confirmed by the supplier/ provider.
- 3. If the procurement process reaches the ensuing year, observe that the allowed delivery is only up to what is stipulated in the contract.
- 4. For the End- user, present clearly this TOR during the Pre- Bid Conference for the information of the prospective bidder/s (for Competitive/ Public Bidding), and present by the Buyer with the assistance of the End- user (for Alternative Methods of Procurement).
- 5. Ensure that there are readily- available supplies upon submission of Request for Quotation (RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract.
- 6. Comply with the provisions of the Procurement Law regardless of the mode of procurement, whether Competitive/ Public Bidding or the use of Alternative Methods of Procurement.

c. Delivery/Implementation period

- 1. Strictly observe the "No Purchase Order (PO)/ Contracts, No Delivery" Policy and comply with the delivery period.
- 2. The Delivery Period shall be on **March 26 and June 25, 2024** at the City of San Fernando, Pampanga.
- 3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.
- 4. In case there is a change in the Delivery Schedule and specifications, the End- user through the Procurement Officer shall coordinate with the CGSO- Procurement Management Division (PMD) for the latter to advise the supplier/ contractor regarding the concern.
- 5. Coordination with the supplier/ contractor shall be the function of the CGSO- PMD as its mandate.
- 6. For onsite delivery, ensure the coordination with the Inspector from the CGSO-Property and Supply Management Division (PSMD) for the inspection of the delivery in terms of quantity and quality of meals and to immediately notify the supplier/contractor in case of any concerns before the acceptance.

d. Inspection and Acceptance

1. The End- user shall accept the delivery with the (1) delivery receipts, and submit immediately to the Inspector or CGSO-PSMD together with the (2) attendance sheet/s as part of the utilization where the quantity of the delivery is the same as the number of attendees and photo documentation of the delivery.

Such documents will be used in notifying the concerned offices on the delivery such as the City Accountant's Office (CAccO) and Commission on Audit (COA) to include the same in the Payables.

V.DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

- a. Provide the quantity of **meals** being required by the project/ program; and
- b. Strictly follow the specifications and timely provision of requirements based on the delivery schedule.

The deliverables of the City Government shall be as follows:

- a. On- time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the delivery is per month or Ordering Agreement.
- b. End- user shall monitor the delivery of requirements.

Prepared and submitted by:

- c. The Procurement Officer shall assist in the monitoring, delivery and on-time payment of the supplier.
- d. Provide necessary and readily- available documents such as during the conduct of post-audit.
- e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the Contract/ Agreement, prepare a Verified Report.

Aylmer Anthony V. Alimurong, RN Population Officer II	
Noted by:	
Rowena L. Salas, MAV City Health Officer	CONFORME:
	Signature over Printed Name
	Date

Note: This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the implementation of the project/program might be affected as well as the performance of the supplier/contractor