Republic of the Philippines
Province of Pampanga
City of San Fernando
Office of the Bids and Awards Committee

REQUEST FOR QUOTATION
(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : Supply and Delivery of Medical Supplies to be used for the Operation Tuli of
the City Health Office for 2024 in the City of San Fernando, Pampanga
Location of the Project:  City Health Office

Company Name Date : May 8, 2024
PR No. : 2024-04-00800

Address

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your
representative not later than Wednesday, May 15, 2024 10:00 AM at CGSO Building, New Public Market,
Del Pilar, City of San Fernando, Pampanga.

Canvassed by: Approved by:
Lorraine Kate M. Escoto Engr. Miclfael N. Quizon, Jr.
BALC Chairperson
NOTE: 1. ALL ENTRIES MUST BE READABLE
2. DELIVERY PERIOD WITHIN CALENDAR DAYS

3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM
DATE OF ACCEPTANCE BY THE PROCURING ENTITY

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS
Item . e . .
No Qty | Unit | Item Description Remarks Unit Price Total
1 5| gal(s) | povidone lodine 10%

2 20 | box(s) | Surgical Tape 1" micropore per 12 rolls

3 100 | btl(s) | 2% Lidocaine 50cc

4 80 | box(s) | Chromic 3.0 (round needle)

5 15 | box(s) | Syringe Scc G23 x 1" by 100s

6 5| gal(s) | Antiseptic solution
7 2 | liter(s) | Hydrogen Peroxide 3% 10V Solution, 10V (Agua
Oxinada)

8 30 | btl(s) | Alcohol 500ml 70% Isopropyl

9 25 | box(s) | Gloves latex, powder free (Large)

10 25 | box(s) | Gloves latex, powder free (Medium)

11 10 | box(s) | Gloves latex, powder free (Small)




Republic of the Philippines
Province of Pampanga
City of San Fernando
Office of the Bids and Awards Committee

REQUEST FOR QUOTATION
(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : Supply and Delivery of Medical Supplies to be used for the Operation Tuli of
the City Health Office for 2024 in the City of San Fernando, Pampanga
Location of the Project:  City Health Office

I;Ie;n Qty | Unit | Item Description Remarks Unit Price Total

12 | 125 | pack(s) | Cotton balls 100s

13 50 | pc(s) | Mayo Straight Scissors (Made in Germany)

14 20 | pe(s) | Kelly Curved Forceps 7" (Made in Germany)

15 20 | pc(s) | Kelly Curved Forceps 7" (Made in Germany)

16 10 | pc(s) | Straight Forcep 7" (Made in Germany)

17 10 | pc(s) | Needle Holder 7" PREMIUM

18 10 | pc(s) | Thumb forceps without teeth PREMIUM

19 50 | pec(s) | Tissue forceps with teeth PREMIUM

20 6 | pc(s) | Round plastic basin 37x16

21 51 pc(s) | Stainless Cotton canister with cover 4x4
22 5| pc(s) | Stainless Instrument Tray with Cover 12x14x2.5"
23 4| pc(s) | Kidney Basin Stainless 12"

Total Amount:

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Printed Name/ Signature

Tel No./ Cellphone No.

Date



TERMS OF REFERENCE

SUPPLY AND DELIVERY OF MEDICAL SUPPLIES TO BE USED FOR THE OPERATION

I1.

II1.

IV.

TULI OF THE CITY HEALTH OFFICE FOR 2024 IN THE CITY OF SAN FERNANDO,

PAMPANGA

BACKGROUND

According to the World Health Organization (WHO), the reason for the near-universal
prevalence of male circumcision in the Philippines is less clear but is long-standing and
thought to be unrelated to religious influence. There are few data on age at
circumcision, but one study found that 42% of boys were circumcised aged under 10
years, 52% aged 10-14 years, and 5% aged 15-18 years. Epidemiological studies have
shown circumcised men have a lower risk of several reproductive tract infections than
uncircumcised men.

BUDGETARY REQUIREMENT

The budgetary requirement for the SUPPLY AND DELIVERY OF MEDICAL SUPPLIES
TO BE USED FOR THE OPERATION TULI of the City Health Office for 2024 in the City
of San Fernando, Pampanga is included in the PPMP with the Ref. No. 2024-927 and is
already included in the Annual Procurement Plan (APP) of the City Government, which is
in the amount of TWO HUNDRED TWENTY ONE THOUSAND SEVEN HUNDRED
SIXTY PESOS (221,760.00)

OBJECTIVES

The objectives of the SUPPLY AND DELIVERY OF MEDICAL SUPPLIES TO BE USED
FOR THE OPERATION TULI OF THE CITY HEALTH OFFICE FOR 2024 IN THE CITY
OF SAN FERNANDO, PAMPANGA are as follows:

e To provide basic social services that aim to increase rate in delivery of health

services by addressing the need to promote safe and free circumcision to targeted
beneficiaries.

e To improve penile hygiene

e To lower the risks of several reproductive tract infections

COVERAGE/SERVICES

According to the constituency perspective, the City’s objective is "Make LGU basic health
services accessible to all Fernandinos”. One of the summer child health care programs
provided by the CHO is Operation Tuli to the eligible young male Fernandinos.

TERMS AND CONDITIONS
During the procurement process and delivery/implementation of the contract, the end-
user and the supplier/ contractor shall:

. Specifications/Schedule of Requirements

e The item requested should be complete upon delivery and should be in good
condition and packaging.



Medical Supplies

QUANTITY | UNIT MEDICINE Delivery Date Location
5 Gallon Povidine iodine 10%
20 Box Surgical Tape 1ro|r|r;|cropore per 12
100 Bottle 2% Lidocaine 50cc
80 Box/12 Chromic 3.0 (round needle)
sachets
15 Box Syringe 5cc G23 x 1" by 100s
5 Gallon Antiseptic s_olutlon (preferably
Virusolve)
> Liter Hydrogen Peroxide 3% 10V
Solution, 10V (Agua Oxinada)
30 Bottle Alcohol 500ml 70% Isopropyl
25 Box Gloves latex, powder free (Large)
Gloves latex, powder free
2> Box (Medium)
10 Box Gloves latex, powder free (Small)
125 pack Cotton balls 100s
- - - Central Storage,
50 Pieces Mayo Stralgc?t Scissors (Made in | July-August 2024 New Public Market,
ermany) - - Brgy. Del Pilar, CSFP
. Kelly Curved Forceps 7" (Made in
20 Pieces
Germany)
20 Pieces Kelly Curved Forceps 7" (Made in
Germany)
10 Pieces Straight Forcep 7" (Made in
Germany)
10 Pieces Needle Holder 7" PREMIUM
10 Pieces Thumb forceps without teeth
PREMIUM
. Tissue forceps with teeth
50 Pieces PREMIUM
6 Pieces Round plastic basin 37x16
. Stainless Cotton canister with
5 Pieces
cover 4x4
5 Pieces Stainless Instrument Tray with
Cover 12x14x2.5"
4 Pieces Kidney Basin Stainless 12"

b. Procurement Process
e For the End- user, ensure the completion of the documents in order to proceed

with the procurement process.

For the supplier/ provider, ensure the completeness of the documents being
required by the Bids and Awards Committee (BAC) for the procurement process
on- time based on the procurement schedule including this TOR duly signed by
the end- user and confirmed by the supplier/ provider.

If the procurement process reaches the ensuing year, observe that the allowed
delivery is only up to what is stipulated in the contract.

For the End- user, present clearly this TOR during the Pre- Bid Conference for the
information of the prospective bidder/s (for Competitive/ Public Bidding), and
present by the Buyer with the assistance of the End- user (for Alternative Methods
of Procurement).

Ensure that there are readily- available supplies upon submission of Request for
Quotation (RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract.



VI.

C.

d.

e Comply with the provisions of the Procurement Law regardless of the mode of
procurement, whether Competitive/ Public Bidding or the use of Alternative
Methods of Procurement.

Delivery/ Implementation period

e Strictly observe the “No Purchase Order (PO)/ Contracts, No Delivery” Policy and
comply with the delivery period.

e The Delivery Period shall be on July to August 2024.

e During the delivery, strictly follow the provisions enumerated in the Terms and
Condition of the PO/ Contract including the Delivery Schedule, Penalty, among
others.

e In case there is a change in the Delivery Schedule and specifications, the End-
user through the Procurement Officer shall coordinate with the CGSO-
Procurement Management Division (PMD) for the latter to advise the supplier/
contractor regarding the concern.

e Coordination with the supplier/ contractor shall be the function of the CGSO- PMD
as its mandate.

e For onsite delivery, ensure the coordination with the Inspector from the CGSO-
Property and Supply Management Division (PSMD) for the inspection of the
delivery in terms of quantity and quality of items and to immediately notify the
supplier/ contractor in case of any concerns before the acceptance.

Inspection and Acceptance

1.The CGSO — PSMD shall inspect and accept the delivery provided that all the
specifications/description of item requested are complied.

2.The supplier/contractor shall present the PO and issue Sales Invoice.

3.The CGSO-PSMD shall prepare the corresponding Inspection and Acceptance Report/s.

Such documents will be used in notifying the concerned offices on the delivery
such as the City Accountant’s Office (CAccO) and Commission on Audit (COA) to include
the same in the Payables.

DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

a. Provide the quantity of items being required by the project/ program; and

b. Strictly follow the specifications and timely provision of requirements based on the
delivery schedule.

The deliverables of the City Government shall be as follows:

a. On- time payment of the supplier/ contractor i.e., 15 days after delivery regardless if
the delivery is per month or Ordering Agreement.

b. End- user shall monitor the delivery of requirements.

c. The Procurement Officer shall assist in the monitoring, delivery and on- time payment
of the supplier.

d. Provide necessary and readily- available documents such as during the conduct of
post- audit.

e. Evaluate the performance of the supplier/ contractor and in case there is a violation
to the Contract/ Agreement, prepare a Verified Report.



Prepared and submitted by:

SONNY G. ZUELA, MD
Operatio 0gram Manager
Approved by:

City Health Officer II

CONFORME:

Signature over printed name

Date

Note: This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the
implementation of the project/ program might be affected as well as the performance of the supplier/
contractor




