
Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your representative
not later than Wednesday, September 11, 2024 10:00 AM at CGSO Building, City Civic Center, Alasas, City of
San Fernando, Pampanga.

Item
No. Qty Unit Item Description Remarks Unit Price Total

1 1 pc(s) Microscope
VIEWING HEAD: Infinity Optical System
VIEWING HEAD: 30° inclined binocular tube
Interpupillary distance adjustment range: 48 – 75 mm
Eyepoint adjustment: 370.0 – 432.9 mm
BODY: Aluminum die-casting metal frame, Protective
covering
EYEPIECES: 10x 20mm FOV
NOSEPIECE: Reversed, quadruple
OBJECTIVES: Infinity Plan achromat, anti-fungus
4x NA: 0.10 W.D.: 27.8 mm
10x NA: 0.25 W.D.: 8.0 mm
40x NA: 0.65 W.D.: 0.6 mm
100x Oil NA: 1.25 W.D.: 0.13 mm
CONDENSER: Abbe condenser NA 1.25 with oil
immersion
STAGE: Wire movement mechanical fixed stage Traveling
range: 76 mm (X) x 30 mm (Y), Specimen holder,
Specimen position scale
FOCUSING: Stage height movement (coarse movement
stroke: 15 mm), coarse adjustment limit stopper, torque
adjustment for coarse adjustment knob, fine focus knob
(Minimum adjustment gradations: 2.5 µm)
ILLUMINATION SYSTEM: Built-in transmitted
illumination system, LED Power Consumption 0.5 W
(nominal values)

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Republic of the Philippines
Province of Pampanga

City of San Fernando
Office of the Bids and Awards Committee

REQUEST FOR QUOTATION
(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : Supply and Delivery of Microscope to be used for the STI/HIV/AIDS Prevention
Control Program: Establishment of HIV/AIDS Core Team Facility (HACT) of the
City Health Office in the City of San Fernando, Pampanga

Location of the Project : City Health Office

Company Name

Address

Date : Sep 4, 2024
PR No. : 2024-08-01609

Canvassed by:

Camille C. Mendiola

Approved by:

Engr. Michael N. Quizon, Jr.
BAC Chairperson

NOTE: 1. ALL ENTRIES MUST BE READABLE
2. DELIVERY PERIOD WITHIN _____ CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF

ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS

Total Amount:

Printed Name/ Signature

Tel No./ Cellphone No.

Date



TERMS OF REFERENCE 

 
Supply and Delivery of Microscope to be used for the STI/HIV/AIDS Prevention Control Program: 
Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San 
Fernando, Pampanga 
 
I. BACKGROUND 

 
Human Immunodeficiency Virus (HIV) and Acquired Immune Deficiency Syndrome (AIDS) is a 

disease that recognizes no territorial, social, political and economic boundaries, and has no known 

cure up to this day where the gravity of its threat demands strong state of action. 

Although most HIV infection cases have turned up in major urban areas nationwide, almost all the 

provinces in the country’s 17 regions are reporting HIV cases. In the City of San Fernando, there 

is an increase number of HIV positive detected as reported by the department of health as of 

December 2023 with a total number of 488 from 1984 to present. There are two HIV treatment 

facilities catering people living with HIV (PLHIV) in the city namely Bahay Lingad and Youth Center 

for AIDS Prevention (YCAP). The ratio of having a HACT facility in one city/municipality is 1 facility 

to 200 PLHIV, on the data mentioned above, Bahay Lingad and YCAP are not adequate to cater all 

these patients. The need of establishing HIV HACT facility in the city is to decongest the patients 

at Bahay Lingad and YCAP, and to cater all Fernandinos suffering from the disease/illness. 

II. BUDGETARY REQUIREMENT 
 
Supply and Delivery of Microscope to be used for the STI/HIV/AIDS Prevention Control Program: 
Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San 
Fernando, Pampanga is included in the PPMP with Ref. No. 2024-2710 and already included in the 
Annual Procurement Plan of the City Government in the amount of ONE HUNDRED TWO 
THOUSAND TWO HUNDRED PESOS (P102,200.00). 

 
III. OBJECTIVES 

 
Supply and Delivery of Microscope to be used for the STI/HIV/AIDS Prevention Control Program: 
Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San 
Fernando, Pampanga are as follows: 
 

Primary Objectives: 

 Provide information about STI/HIV among Entertainment establishment workers  
 Detect positive individuals for early treatment 
 Decrease in the prevalence of Sexually Transmitted Diseases 

 
Secondary Objectives: 

 Provide information about STI, HIV and AIDS and how to protect one in acquiring this 
disease. 

 Expand understanding of the epidemic situation of this problem. 
 Encourage people to help and support PLHIV in our city. 
 Reduce the stigma on HIV and AIDS. 
 Sustain the decrease in the occurrence / transmission of Sexually Transmitted Diseases 

 
IV. TERMS AND CONDITIONS 

 
During the procurement and delivery/ implementation of the contract, the end user and the 
supplier/ contractor shall:  
  
a. Specifications/ Schedule of Requirements 



 

Qty Unit Item Description/ Specifications Delivery 
Date 

Location 

1 Piece(s) 

Microscope 
VIEWING HEAD: Infinity Optical System 
VIEWING HEAD: 30° inclined binocular 
tube 
Interpupillary distance adjustment 
range: 48 – 75 mm 
Eyepoint adjustment: 370.0 – 432.9 mm 
BODY: Aluminum die-casting metal 
frame, Protective covering 
EYEPIECES: 10x 20mm FOV 
NOSEPIECE: Reversed, quadruple 
OBJECTIVES: Infinity Plan achromat, 
anti-fungus 
4x NA: 0.10 W.D.: 27.8 mm 
10x NA: 0.25 W.D.: 8.0 mm 
40x NA: 0.65 W.D.: 0.6 mm 
100x Oil NA: 1.25 W.D.: 0.13 mm 
CONDENSER: Abbe condenser NA 1.25 
with oil immersion 
STAGE: Wire movement mechanical 
fixed stage Traveling range: 76 mm (X) x 
30 mm (Y), Specimen holder, Specimen 
position scale 
FOCUSING: Stage height movement 
(coarse movement stroke: 15 mm), 
coarse adjustment limit stopper, torque 
adjustment for coarse adjustment 
knob, fine focus knob 
(Minimum adjustment gradations: 2.5 
µm) 
ILLUMINATION SYSTEM: Built-in 
transmitted illumination system, LED 
Power Consumption 0.5 W (nominal 
values) 

 

OCTOBER 
2024 

CENTRAL 
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DEL PILAR, 
CSFP 

 
 

b. Procurement Process  
 
1. For the end-user, ensure the completion of the documents in order to proceed with 

procurement process. 
 

2. For the supplier/ provider, ensure the completeness of the documents being required by 
Bids and Awards Committee (BAC) for the procurement process on time based on 
procurement schedule including this TOR duly signed by the end-user and confirmed by 
the supplier/ provider. 

 
3. If the procurement process reaches the ensuing year, observe that the allowed delivery 

is up to what is stipulated in the contract. 
 

4. For the end-user, present clearly this TOR during the Pre-Bid Conference for the 
information of the prospective bidder/s (for Competitive/ Public Bidding), and present by 
the Buyer with the assistance of the End-user (for Alternative Methods of Procurement). 

 



5. Ensure that there are readily available supplies upon submission of Request for Quotation 
(RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract. 

 
6. Comply with the provisions of the Procurement Law regardless of the mode of 

procurement, whether Competitive/ Public Bidding or the use of Alternative Methods of 
Procurement. 

 
c. Delivery/ Implementation period 

 
1. Strictly observe the “NO Purchase Order (PO), No Delivery” policy and comply within the 

delivery period. 
 

2. The delivery shall be on OCTOBER 2024. 
 

3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition 
of the PO/ Contract including the Delivery Schedule, Penalty, among others. 

 
4. In case there is a change in the Delivery Schedule and specifications, the End-user through 

the Procurement Officer shall coordinate with the CGSO-Procurement Management 
Division (PMD) for the latter to advise the supplier/ contractor regarding the concern. 

 
5. Coordination with the supplier/ contractor shall be the function of the CGSO-PMD as its 

mandate. 
 

6. For on-site delivery, ensure the coordination with the inspector from the CGSO- Property 
and Supply Management Division (PSMD) for the inspection of the delivery in terms of 
quantity and quality of items and to immediately notify the supplier/ contractor in case 
of any concerns before the acceptance. 

 
d. Inspection and Acceptance 

 
1. The CGSO- PSMD shall inspect and accept the delivery. 
2. The supplier/contractor shall present the PO and issue Sales Invoice 
3. The CGSO- PSMD shall prepare the corresponding Inspection and Acceptance 

Report/s. 
 
Such documents will be used in notifying the concerned offices on the delivery such as the City 
Accountant’s Office (CAccO) and Commission on Audit (COA) to include the same in the Payables. 

 
V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT 

 
The deliverables of the supplier/ contractor shall be as follows: 
 

a. Provide the quantity of items being required by the project/program; and 
 

b. Strictly follow the specifications and timely provision of requirements based on the 
delivery schedule. 

 
     The deliverables of the City Government shall be as follows: 

 
a. On-time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the 

delivery is per month or Ordering Agreement. 
 

b. End-user shall monitor the delivery of requirements 
 

c. The Procurement Officer shall assist in the monitoring, delivery and on-time payment of 
the supplier. 

 



d. Provide necessary and readily-available documents such as during the conduct of post-
audit. 

 
e. Evaluate the performance of the supplier/ contractor and in case there is a violation to 

the Contract/ Agreement, prepare a Verified Report. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the 

implementation of the project/ program might be affected as well as the performance of the supplier/ contractor. 

CONFORME: 

 

______________________________  

Signature over Printed Name 

 

 

_____________________________  

Date 



 
 
For Approval 
 
 
 

 

 

 

 


