

#### Republic of the Philippines Province of Pampanga

# City of San Fernando Office of the Bids and Awards Committee



# **REQUEST FOR QUOTATION** (FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

| Project Title :  Location of the Project : |          |                            |                                  | Supply and Delivery of Appliances to be used for the STI/HIV/AIDS Prevention Control Program: Establishment of HIV/AIDS Core Team Facility (HACT) of               |                |                   |                  |  |
|--|----------|----------------------------|----------------------------------|--|----------------|-------------------|------------------|--|
|  |          |                            | ject :                           | the City Health Office in the City of San Fernando, Pampanga<br>City Health Office   |                |                   |                  |  |
|  |          |                            |                                  | Company Name   | Date           |                   | Sep 4, 2024      |  |
|  |          |                            |                                  | Address  | PR N           | lo. :             | 2024-08-01611    |  |
| DI   |          |                            | 1                                |  | •.             | 1.1               |                  |  |
| represe                                    | entativ  | e not                      | later th                         | price on the item/s listed below and subhan Wednesday, September 11, 2024 10 nn Fernando, Pampanga.  | •              | •                 |                  |  |
| Canva                                      |          |                            | ·                                | Approved by:   |                | 4                 |                  |  |
|  |          |                            |                                  |  |                |                   |                  |  |
|  |          | Lor                        | raine K                          | Kate M. Escoto   | Engr. Mick     | ael N. Quizon,    | Jr.              |  |
| NOTE:                                      |          | 1 411 1                    | ENTRIES I                        | MUST BE READABLE   | BAC            | Chairperson       |                  |  |
| NOIE.                                      |          | 2. DELI<br>3. WARF<br>DATE | VERY PEI<br>RANTY SH<br>E OF ACC | RIOD WITHIN CALENDAR DAYS<br>IALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES (<br>EPTANCE BY THE PROCURING ENTITY<br>IY SHALL BE FOR A PERIOD OF CALENDAR DAYS | & MATERIALS, O | NE (1) YEAR FOR E | QUIPMENT, FROM   |  |
|  |          |                            |                                  | Lot 1 - Refrigerator   |                |                   |                  |  |
| Item<br>No.                                | Qty      | Unit                       | Item                             | Description  | Remarks        | Unit Price        | Total            |  |
| 1  | 1        | pc(s)                      | 1                                | gerator Non-Frost 12 Cubic Feet with Freezer 2   |                |                   |                  |  |
|  |          |                            | Door<br>Twice                    | e more freshness with larger capacity, efficient   |                |                   |                  |  |
|  |          |                            | comp                             | ressor with digital inverter technology, fast  |                |                   |                  |  |
|  |          |                            |                                  | ng on demand of food and drinks  |                |                   |                  |  |
|  |          |                            |                                  | Material: Tempered Glass at (kg): 56.5   |                |                   |                  |  |
|  | <u> </u> | Į                          |                                  |  | Total Amour    | nt:               |                  |  |
| After 1                                    | having   | carefu                     | lly rea                          | d and accepted your General Conditions, I q  | uote you on    | the item at pri   | ces noted above. |  |
|  | C        | ,                          | ,                                | 7 1  | Ĭ              | 1                 |                  |  |
|  |          |                            |                                  |  |                | Printed Name/     | Signature        |  |
|  |          |                            |                                  |  |                | Tel No./ Cellp    | hone No.         |  |
|  |          |                            |                                  |  |                | Date              | <u> </u>         |  |

#### **TERMS OF REFERENCE**

Supply and Delivery of Refrigerator to be used for the STI/HIV/AIDS Prevention Control Program: Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San Fernando, Pampanga

#### I. BACKGROUND

Human Immunodeficiency Virus (HIV) and Acquired Immune Deficiency Syndrome (AIDS) is a disease that recognizes no territorial, social, political and economic boundaries, and has no known cure up to this day where the gravity of its threat demands strong state of action.

Although most HIV infection cases have turned up in major urban areas nationwide, almost all the provinces in the country's 17 regions are reporting HIV cases. In the City of San Fernando, there is an increase number of HIV positive detected as reported by the department of health as of December 2023 with a total number of 488 from 1984 to present. There are two HIV treatment facilities catering people living with HIV (PLHIV) in the city namely Bahay Lingad and Youth Center for AIDS Prevention (YCAP). The ratio of having a HACT facility in one city/municipality is 1 facility to 200 PLHIV, on the data mentioned above, Bahay Lingad and YCAP are not adequate to cater all these patients. The need of establishing HIV HACT facility in the city is to decongest the patients at Bahay Lingad and YCAP, and to cater all Fernandinos suffering from the disease/illness.

#### II. BUDGETARY REQUIREMENT

Supply and Delivery of Refrigerator to be used for the STI/HIV/AIDS Prevention Control Program: Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San Fernando, Pampanga is included in the PPMP with Ref. No. 2024-2708 and already included in the Annual Procurement Plan of the City Government in the amount of FIFTY THOUSAND PESOS (P50,000.00).

#### III. OBJECTIVES

Supply and Delivery of Refrigerator to be used for the STI/HIV/AIDS Prevention Control Program: Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San Fernando, Pampanga are as follows:

#### **Primary Objectives:**

- Provide information about STI/HIV among Entertainment establishment workers
- Detect positive individuals for early treatment
- Decrease in the prevalence of Sexually Transmitted Diseases

#### **Secondary Objectives:**

- Provide information about STI, HIV and AIDS and how to protect one in acquiring this
  disease.
- Expand understanding of the epidemic situation of this problem.
- Encourage people to help and support PLHIV in our city.
- Reduce the stigma on HIV and AIDS.
- Sustain the decrease in the occurrence / transmission of Sexually Transmitted Diseases

#### IV. TERMS AND CONDITIONS

During the procurement and delivery/ implementation of the contract, the end user and the supplier/ contractor shall:

a. Specifications/ Schedule of Requirements

| Qty | Unit     | Item Description/ Specifications  | <b>Delivery Date</b> | Location   |
|-----|----------|---|----------------------|--|
| 1   | Piece(s) | Refrigerator Non-Frost 12 Cubic Feet with Freezer 2 Door Twice more freshness with larger capacity, efficient compressor with digital inverter technology, fast cooling on demand of food and drinks Shelf Material: Tempered Glass Weight (kg): 56.5 | OCTOBER<br>2024      | CENTRAL<br>STORAGE, NEW<br>PUBLIC<br>MARKET, BRGY<br>DEL PILAR, CSFP |

#### b. Procurement Process

- 1. For the end-user, ensure the completion of the documents in order to proceed with procurement process.
- 2. For the supplier/ provider, ensure the completeness of the documents being required by Bids and Awards Committee (BAC) for the procurement process on time based on procurement schedule including this TOR duly signed by the end-user and confirmed by the supplier/ provider.
- 3. If the procurement process reaches the ensuing year, observe that the allowed delivery is up to what is stipulated in the contract.
- 4. For the end-user, present clearly this TOR during the Pre-Bid Conference for the information of the prospective bidder/s (for Competitive/ Public Bidding), and present by the Buyer with the assistance of the End-user (for Alternative Methods of Procurement).
- 5. Ensure that there are readily available supplies upon submission of Request for Quotation (RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract.
- 6. Comply with the provisions of the Procurement Law regardless of the mode of procurement, whether Competitive/ Public Bidding or the use of Alternative Methods of Procurement.

#### c. Delivery/Implementation period

- 1. Strictly observe the "NO Purchase Order (PO), No Delivery" policy and comply within the delivery period.
- 2. The delivery shall be on OCTOBER 2024.
- 3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.
- 4. In case there is a change in the Delivery Schedule and specifications, the End-user through the Procurement Officer shall coordinate with the CGSO-Procurement Management Division (PMD) for the latter to advise the supplier/ contractor regarding the concern.
- 5. Coordination with the supplier/ contractor shall be the function of the CGSO-PMD as its mandate.
- 6. For on-site delivery, ensure the coordination with the inspector from the CGSO- Property and Supply Management Division (PSMD) for the inspection of the delivery in terms of quantity and quality of items and to immediately notify the supplier/ contractor in case of any concerns before the acceptance.

#### d. Inspection and Acceptance

- 1. The CGSO- PSMD shall inspect and accept the delivery.
- 2. The supplier/contractor shall present the PO and issue Sales Invoice
- 3. The CGSO- PSMD shall prepare the corresponding Inspection and Acceptance Report/s.

Such documents will be used in notifying the concerned offices on the delivery such as the City Accountant's Office (CAccO) and Commission on Audit (COA) to include the same in the Payables.

#### V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

- a. Provide the quantity of items being required by the project/program; and
- b. Strictly follow the specifications and timely provision of requirements based on the delivery schedule.

The deliverables of the City Government shall be as follows:

- a. On-time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the delivery is per month or Ordering Agreement.
- b. End-user shall monitor the delivery of requirements
- c. The Procurement Officer shall assist in the monitoring, delivery and on-time payment of the supplier.
- d. Provide necessary and readily-available documents such as during the conduct of post-audit.
- e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the Contract/ Agreement, prepare a Verified Report.

| Prepared and submitted by:                         | CONFORME:                   |
|--|-----------------------------|
| RAZEL ANN S. MOREÑO, RN TB-HIV Program Coordinator |                             |
| IB-HIV Program Coordinator                         | Signature over Printed Name |
| Noted by:  |                             |
| EMERITO D, MERCADO, MD                             | Date                        |
| TB-HIV Program Manager                             |                             |

**Note**: This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the implementation of the project/program might be affected as well as the performance of the supplier/contractor.

City Heath Officer I

### For Approval



Approved by:

ROWENA L. GALAS MD, MHA City Heath Officer II



#### Republic of the Philippines Province of Pampanga

# City of San Fernando Office of the Bids and Awards Committee







Date

| Project Title :  Location of the Project : |                    |                            | Control Program: Establishment of HI the City Health Office in the City of Sar  | Supply and Delivery of Appliances to be used for the STI/HIV/AIDS Prevention Control Program: Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San Fernando, Pampanga City Health Office |                               |                  |  |
|--|--------------------|----------------------------|---|--|-------------------------------|------------------|--|
|  |                    |                            | Company Name  | Date   | :                             | Sep 4, 2024      |  |
|  |                    |                            |   | PR N   | lo.:                          | 2024-08-01611    |  |
|  |                    |                            | Address   | <u></u>  |                               |                  |  |
| represe                                    | entativ<br>r, Alas | e not<br>as, Cit           | lowest price on the item/s listed below and sublater than Wednesday, September 11, 2024 10: y of San Fernando, Pampanga.  Approved by:  |  |                               |                  |  |
|  |                    | Lor                        | raine Kate M. Escoto  |  | ael N. Quizon,<br>Chairperson | Jr.              |  |
| NOTE:                                      |                    | 2. DELI<br>3. WARK<br>DATE | ENTRIES MUST BE READABLE VERY PERIOD WITHIN CALENDAR DAYS ANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES OF OF ACCEPTANCE BY THE PROCURING ENTITY E VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS  |  | 1                             | QUIPMENT, FROM   |  |
|  | 1                  | 1                          | Lot 2 - Water Dispenser   |  |                               |                  |  |
| Item<br>No.                                | Qty                | Unit                       | Item Description  | Remarks  | <b>Unit Price</b>             | Total            |  |
| 1  | 1                  | pc(s)                      | Free Standing Water Dispenser (Hot, Cold and Warm) Transparent front cover with spacious cabinet, child safety lock protector (for hot water switch), double safety device to prevent overheating, compressor cooling Size (cm): H=97, W=30.5, D=33.5 |  |                               |                  |  |
|  |                    |                            | ,   | Total Amour  | nt:                           |                  |  |
| After l                                    | naving             | carefu                     | lly read and accepted your General Conditions, I qu   | uote you on  | the item at price             | ces noted above. |  |
|  |                    |                            |   |  | Printed Name/                 | Signature        |  |
|  |                    |                            |   |  | Tel No./ Cellp                | hone No.         |  |

#### **TERMS OF REFERENCE**

Supply and Delivery of Water Dispenser to be used for the STI/HIV/AIDS Prevention Control Program: Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San Fernando, Pampanga

#### I. BACKGROUND

Human Immunodeficiency Virus (HIV) and Acquired Immune Deficiency Syndrome (AIDS) is a disease that recognizes no territorial, social, political and economic boundaries, and has no known cure up to this day where the gravity of its threat demands strong state of action.

Although most HIV infection cases have turned up in major urban areas nationwide, almost all the provinces in the country's 17 regions are reporting HIV cases. In the City of San Fernando, there is an increase number of HIV positive detected as reported by the department of health as of December 2023 with a total number of 488 from 1984 to present. There are two HIV treatment facilities catering people living with HIV (PLHIV) in the city namely Bahay Lingad and Youth Center for AIDS Prevention (YCAP). The ratio of having a HACT facility in one city/municipality is 1 facility to 200 PLHIV, on the data mentioned above, Bahay Lingad and YCAP are not adequate to cater all these patients. The need of establishing HIV HACT facility in the city is to decongest the patients at Bahay Lingad and YCAP, and to cater all Fernandinos suffering from the disease/illness.

#### II. BUDGETARY REQUIREMENT

Supply and Delivery of Water Dispenser to be used for the STI/HIV/AIDS Prevention Control Program: Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San Fernando, Pampanga is included in the PPMP with Ref. No. 2024-2704 and already included in the Annual Procurement Plan of the City Government in the amount of TEN THOUSAND TWO HUNDRED TWENTY PESOS (P10,220.00).

#### III. OBJECTIVES

Supply and Delivery of Water Dispenser to be used for the STI/HIV/AIDS Prevention Control Program: Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San Fernando, Pampanga are as follows:

#### **Primary Objectives:**

- Provide information about STI/HIV among Entertainment establishment workers
- Detect positive individuals for early treatment
- Decrease in the prevalence of Sexually Transmitted Diseases

#### **Secondary Objectives:**

- Provide information about STI, HIV and AIDS and how to protect one in acquiring this
  disease.
- Expand understanding of the epidemic situation of this problem.
- Encourage people to help and support PLHIV in our city.
- Reduce the stigma on HIV and AIDS.
- Sustain the decrease in the occurrence / transmission of Sexually Transmitted Diseases

#### IV. TERMS AND CONDITIONS

During the procurement and delivery/ implementation of the contract, the end user and the supplier/ contractor shall:

a. Specifications/ Schedule of Requirements

| Qty | Unit     | Item Description/ Specifications  | <b>Delivery Date</b> | Location   |
|-----|----------|---|----------------------|--|
| 1   | Piece(s) | Free Standing Water Dispenser (Hot, Cold and Warm) Transparent front cover with spacious cabinet, child safety lock protector (for hot water switch), double safety device to prevent overheating, compressor cooling Size (cm): H=97, W=30.5, D=33.5 | OCTOBER<br>2024      | CENTRAL<br>STORAGE, NEW<br>PUBLIC<br>MARKET, BRGY<br>DEL PILAR, CSFP |

#### b. Procurement Process

- 1. For the end-user, ensure the completion of the documents in order to proceed with procurement process.
- 2. For the supplier/ provider, ensure the completeness of the documents being required by Bids and Awards Committee (BAC) for the procurement process on time based on procurement schedule including this TOR duly signed by the end-user and confirmed by the supplier/ provider.
- 3. If the procurement process reaches the ensuing year, observe that the allowed delivery is up to what is stipulated in the contract.
- 4. For the end-user, present clearly this TOR during the Pre-Bid Conference for the information of the prospective bidder/s (for Competitive/ Public Bidding), and present by the Buyer with the assistance of the End-user (for Alternative Methods of Procurement).
- 5. Ensure that there are readily available supplies upon submission of Request for Quotation (RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract.
- 6. Comply with the provisions of the Procurement Law regardless of the mode of procurement, whether Competitive/ Public Bidding or the use of Alternative Methods of Procurement.

#### c. Delivery/Implementation period

- 1. Strictly observe the "NO Purchase Order (PO), No Delivery" policy and comply within the delivery period.
- 2. The delivery shall be on OCTOBER 2024.
- 3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.
- 4. In case there is a change in the Delivery Schedule and specifications, the End-user through the Procurement Officer shall coordinate with the CGSO-Procurement Management Division (PMD) for the latter to advise the supplier/ contractor regarding the concern.
- 5. Coordination with the supplier/ contractor shall be the function of the CGSO-PMD as its mandate.
- 6. For on-site delivery, ensure the coordination with the inspector from the CGSO- Property and Supply Management Division (PSMD) for the inspection of the delivery in terms of quantity and quality of items and to immediately notify the supplier/ contractor in case of any concerns before the acceptance.

#### d. Inspection and Acceptance

- 1. The CGSO- PSMD shall inspect and accept the delivery.
- 2. The supplier/contractor shall present the PO and issue Sales Invoice
- 3. The CGSO- PSMD shall prepare the corresponding Inspection and Acceptance Report/s.

Such documents will be used in notifying the concerned offices on the delivery such as the City Accountant's Office (CAccO) and Commission on Audit (COA) to include the same in the Payables.

#### V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

- a. Provide the quantity of items being required by the project/program; and
- b. Strictly follow the specifications and timely provision of requirements based on the delivery schedule.

The deliverables of the City Government shall be as follows:

- a. On-time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the delivery is per month or Ordering Agreement.
- b. End-user shall monitor the delivery of requirements
- c. The Procurement Officer shall assist in the monitoring, delivery and on-time payment of the supplier.
- d. Provide necessary and readily-available documents such as during the conduct of post-
- e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the Contract/ Agreement, prepare a Verified Report.

| Prepared and submitted by:  RAZEL ANN S. MOREÑO, RN | CONFORME:                   |
|---|-----------------------------|
| TB-HIV Program Coordinator  Noted by:               | Signature over Printed Name |
| EMERI OD MERCADO, MD TB-HIV Program Manager         | <br>Date                    |

*Note*: This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the implementation of the project/ program might be affected as well as the performance of the supplier/ contractor.

City Heath Officer

## For Approval



Approved by:

ROWENA L. GALAS MD, MHA City Heath Officer II



#### Republic of the Philippines Province of Pampanga

# City of San Fernando Office of the Bids and Awards Committee REQUEST FOR QUOTATION



Date

(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

| Project Title :           |         |  | Supply and Delivery of Appliance<br>Control Program: Establishment<br>the City Health Office in the City   | of HIV/     | AIDS Co   | re Team Faci                 |                  |  |
|---------------------------|---------|--|--|-------------|-----------|------------------------------|------------------|--|
| Location of the Project : |         |  | · ·  | or San P    | er nando, | 1 ampanga                    |                  |  |
|                           |         |  | Company Name   |             | _ Date    | :                            | Sep 4, 2024      |  |
|                           |         |  |  |             | PR N      | 0.:                          | 2024-08-01611    |  |
|                           |         |  | Address  |             |           |                              |                  |  |
| represe                   | entativ | e not  | lowest price on the item/s listed below as later than Wednesday, September 11, 202 y of San Fernando, Pampanga.  |             | •         | •                            | _ , ,            |  |
| Canvas                    |         |  | Approv   | ed by:      |           | 4                            |                  |  |
|                           |         | Low  | raine Kate M. Escoto   | En          | on Mial   | al Ni Onizan                 | T.,              |  |
|                           |         | LOF  | raine Rate IVI. Escoto   | Ell         |           | el N. Quizon,<br>Chairperson | Jr.              |  |
| NOTE:                     |         | 1. ALL ENTRIES MUST BE READABLE 2. DELIVERY PERIOD WITHIN CALENDAR DAYS 3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY 4. PRICE VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS |  |             |           |                              |                  |  |
|                           |         |  | Lot 3 - Smart Telev  | ision       |           |                              |                  |  |
| Item<br>No.               | Qty     | Unit   | Item Description   | R           | emarks    | <b>Unit Price</b>            | Total            |  |
| 1                         | 1       | pc(s)  | Smart Television 50" Extraordinary colour and brightness with 100% colour volume, enjoy any video content in 4k p quality with Al Upscaling and 300 Nits brightn beautiful balance colours with dedicated warm cool dual LED backlights, cinematic surround swith object tracking sound lite | ess,<br>and |           |                              |                  |  |
|                           |         |  |  | Tot         | al Amoun  | t:                           |                  |  |
| After l                   | naving  | carefu   | lly read and accepted your General Condition   | ns, I quot  | e you on  | the item at price            | ces noted above. |  |
|                           |         |  |  |             | F         | Printed Name/                | Signature        |  |
|                           |         |  |  |             | -         | Tel No./ Cellp               | hone No.         |  |

#### **TERMS OF REFERENCE**

Supply and Delivery of Smart Television to be used for the STI/HIV/AIDS Prevention Control Program: Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San Fernando, Pampanga

#### I. BACKGROUND

Human Immunodeficiency Virus (HIV) and Acquired Immune Deficiency Syndrome (AIDS) is a disease that recognizes no territorial, social, political and economic boundaries, and has no known cure up to this day where the gravity of its threat demands strong state of action.

Although most HIV infection cases have turned up in major urban areas nationwide, almost all the provinces in the country's 17 regions are reporting HIV cases. In the City of San Fernando, there is an increase number of HIV positive detected as reported by the department of health as of December 2023 with a total number of 488 from 1984 to present. There are two HIV treatment facilities catering people living with HIV (PLHIV) in the city namely Bahay Lingad and Youth Center for AIDS Prevention (YCAP). The ratio of having a HACT facility in one city/municipality is 1 facility to 200 PLHIV, on the data mentioned above, Bahay Lingad and YCAP are not adequate to cater all these patients. The need of establishing HIV HACT facility in the city is to decongest the patients at Bahay Lingad and YCAP, and to cater all Fernandinos suffering from the disease/illness.

#### II. BUDGETARY REQUIREMENT

Supply and Delivery of Smart Television to be used for the STI/HIV/AIDS Prevention Control Program: Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San Fernando, Pampanga is included in the PPMP with Ref. No. 2024-2703 and already included in the Annual Procurement Plan of the City Government in the amount of THIRTY-FIVE THOUSAND PESOS (P35,000.00).

#### III. OBJECTIVES

Supply and Delivery of Smart Television to be used for the STI/HIV/AIDS Prevention Control Program: Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San Fernando, Pampanga are as follows:

#### **Primary Objectives:**

- Provide information about STI/HIV among Entertainment establishment workers
- Detect positive individuals for early treatment
- Decrease in the prevalence of Sexually Transmitted Diseases

#### **Secondary Objectives:**

- Provide information about STI, HIV and AIDS and how to protect one in acquiring this
  disease.
- Expand understanding of the epidemic situation of this problem.
- Encourage people to help and support PLHIV in our city.
- Reduce the stigma on HIV and AIDS.
- Sustain the decrease in the occurrence / transmission of Sexually Transmitted Diseases

#### IV. TERMS AND CONDITIONS

During the procurement and delivery/ implementation of the contract, the end user and the supplier/ contractor shall:

a. Specifications/ Schedule of Requirements

| Qty | Unit     | Item Description/ Specifications  | <b>Delivery Date</b> | Location   |
|-----|----------|---|----------------------|--|
| 1   | Piece(s) | Smart Television 50" Extraordinary colour and brightness with 100% colour volume, enjoy any video content in 4k picture quality with Al Upscaling and 300 Nits brightness, beautiful balance colours with dedicated warm and cool dual LED backlights, cinematic surround sound with object tracking sound lite | OCTOBER<br>2024      | CENTRAL<br>STORAGE, NEW<br>PUBLIC<br>MARKET, BRGY<br>DEL PILAR, CSFP |

#### b. Procurement Process

- 1. For the end-user, ensure the completion of the documents in order to proceed with procurement process.
- 2. For the supplier/ provider, ensure the completeness of the documents being required by Bids and Awards Committee (BAC) for the procurement process on time based on procurement schedule including this TOR duly signed by the end-user and confirmed by the supplier/ provider.
- 3. If the procurement process reaches the ensuing year, observe that the allowed delivery is up to what is stipulated in the contract.
- 4. For the end-user, present clearly this TOR during the Pre-Bid Conference for the information of the prospective bidder/s (for Competitive/ Public Bidding), and present by the Buyer with the assistance of the End-user (for Alternative Methods of Procurement).
- 5. Ensure that there are readily available supplies upon submission of Request for Quotation (RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract.
- 6. Comply with the provisions of the Procurement Law regardless of the mode of procurement, whether Competitive/ Public Bidding or the use of Alternative Methods of Procurement.

#### c. Delivery/Implementation period

- 1. Strictly observe the "NO Purchase Order (PO), No Delivery" policy and comply within the delivery period.
- 2. The delivery shall be on OCTOBER 2024.
- 3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.
- 4. In case there is a change in the Delivery Schedule and specifications, the End-user through the Procurement Officer shall coordinate with the CGSO-Procurement Management Division (PMD) for the latter to advise the supplier/contractor regarding the concern.
- 5. Coordination with the supplier/ contractor shall be the function of the CGSO-PMD as its mandate.
- 6. For on-site delivery, ensure the coordination with the inspector from the CGSO- Property and Supply Management Division (PSMD) for the inspection of the delivery in terms of

quantity and quality of items and to immediately notify the supplier/ contractor in case of any concerns before the acceptance.

#### d. Inspection and Acceptance

- 1. The CGSO- PSMD shall inspect and accept the delivery.
- 2. The supplier/contractor shall present the PO and issue Sales Invoice
- 3. The CGSO- PSMD shall prepare the corresponding Inspection and Acceptance Report/s.

Such documents will be used in notifying the concerned offices on the delivery such as the City Accountant's Office (CAccO) and Commission on Audit (COA) to include the same in the Payables.

#### V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

- a. Provide the quantity of items being required by the project/program; and
- b. Strictly follow the specifications and timely provision of requirements based on the delivery schedule.

The deliverables of the City Government shall be as follows:


- a. On-time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the delivery is per month or Ordering Agreement.
- b. End-user shall monitor the delivery of requirements
- c. The Procurement Officer shall assist in the monitoring, delivery and on-time payment of the supplier.
- d. Provide necessary and readily-available documents such as during the conduct of post-audit.
- e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the Contract/ Agreement, prepare a Verified Report.

| Prepared and submitted by:                        | CONFORME:                   |
|---|-----------------------------|
| RAZEL ANNS. MOREÑO, RN TB-HIV Program Coordinator |                             |
|   | Signature over Printed Name |
| Noted by:   |                             |
| EMERIOD MERCADO, MD                               | Date                        |
| TB-HIV Program Manager                            |                             |
| 10  |                             |

**Note**: This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the implementation of the project/program might be affected as well as the performance of the supplier/contractor.

City Heath Officer II

## For Approval



Approved by:

ROWENA L. GALAS MD, MHA City Heath Officer II