Republic of the Philippines
Province of Pampanga
City of San Fernando
Office of the Bids and Awards Committee

REQUEST FOR QUOTATION
(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : Supply and Delivery of Medical Supplies to be used for the STI/HIV/AIDS
Prevention Control Program: Establishment of HIV/AIDS Core Team Facility
(HACT) of the City Health Office in the City of San Fernando, Pampanga
Location of the Project : ~ City Health Office

Company Name Date : Sep 4, 2024
PR No. : 2024-08-01614

Address

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your
representative not later than Wednesday, September 11, 2024 10:00 AM at CGSO Building, City Civic
Center, Alasas, City of San Fernando, Pampanga.

Canvassed by: Approved by:
Jannelle D.A. Tungcab Engr. Micjfael N. Quizon, Jr.
BAL Chairperson
NOTE: 1. ALL ENTRIES MUST BE READABLE
2. DELIVERY PERIOD WITHIN CALENDAR DAYS

3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM
DATE OF ACCEPTANCE BY THE PROCURING ENTITY

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS

Item . o . .

No Qty Unit Item Description Remarks Unit Price Total
1 2 pe(s) Pipette 10-100ul (1000's)
2 2 pe(s) Pipette 100-1000ul (1000's)

3 500 pe(s) 7 days Medicine Organizer

4 2 pe(s) Plastic Test Tube Rack
250x110x70mm 60 Holes
5 4 pe(s) Medicine Box Small

6 10 | pack(s) |2 ml EDTA Test Tubes

7 20 | box(s) | Gloves XL
Powder Free

8 20 | box(s) | Gloves Medium
Powder Free

9 20 | box(s) | SD HBsSAG
Hepa Kit
50's/box

10 35| box(s) | SD Syphilis Test Kit
30's/box

11 25 gal(s) Sterilizing Disinfection Solution

12 10 |  box(s) 1 Inch Micropore Tape
12's/box

13 30 pe(s) Biohazard box 5L

14 50 | box(s) | Lubricant Jelly
100's/box

15 20 gal(s) Isopropyl Alcohol 70%

16 2 pc(s) Pedal Operated Alcohol Dispenser
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REQUEST FOR QUOTATION
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Project Title : Supply and Delivery of Medical Supplies to be used for the STI/HIV/AIDS
Prevention Control Program: Establishment of HIV/AIDS Core Team Facility
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I;Ie;n Qty Unit Item Description Remarks Unit Price Total
17 1 pc(s) Condom Dispenser

18 10 | box(s) Iml Syringe Gauge 25x5/8"
100's/box

19 10 | box(s) | 3ml Syringe Gauge 23x1
100's/box

20 10 | box(s) | Sml Syringe Gauge 23x1
100's/box

21 50 | box(s) | Surgical Face Mask
50's/box

22 5 pe(s) Elastic Bandage 3"x5 yards

23 5 pe(s) Elastic Bandage 4"x5 yards

24 5 pe(s) Elastic Bandage 6"x5 yards

25 20 | box(s) | Cotton Applicator Small Tip Sterile

100's/box

26 3| box(s) | Flat Rubber Tourniquet
10's/box

27 20 | box(s) | Lancets
200's/box

28 1 pe(s) Laboratory Digital Timer

29 10 pe(s) Penlight Diagnostic Pen

30 50 | pack(s) | Cotton Balls
300's/pack

Total Amount:

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Printed Name/ Signature

Tel No./ Cellphone No.

Date



TERMS OF REFERENCE

Supply and Delivery of Medical Supplies to be used for the STI/HIV/AIDS Prevention Control Program:
Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City of San
Fernando, Pampanga

BACKGROUND

Human Immunodeficiency Virus (HIV) and Acquired Immune Deficiency Syndrome (AIDS) is a
disease that recognizes no territorial, social, political and economic boundaries, and has no known
cure up to this day where the gravity of its threat demands strong state of action.

Although most HIV infection cases have turned up in major urban areas nationwide, almost all the
provinces in the country’s 17 regions are reporting HIV cases. In the City of San Fernando, there
is an increase number of HIV positive detected as reported by the department of health as of
December 2023 with a total number of 488 from 1984 to present. There are two HIV treatment
facilities catering people living with HIV (PLHIV) in the city namely Bahay Lingad and Youth Center
for AIDS Prevention (YCAP). The ratio of having a HACT facility in one city/municipality is 1 facility
to 200 PLHIV, on the data mentioned above, Bahay Lingad and YCAP are not adequate to cater all
these patients. The need of establishing HIV HACT facility in the city is to decongest the patients
at Bahay Lingad and YCAP, and to cater all Fernandinos suffering from the disease/illness.

BUDGETARY REQUIREMENT

Supply and Delivery of Medical Supplies to be used for the STI/HIV/AIDS Prevention Control
Program: Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City
of San Fernando, Pampanga is included in the PPMP with Ref. No. 2024-2711 and already included
in the Annual Procurement Plan of the City Government in the amount of FOUR HUNDRED FIFTY-
FIVE THOUSAND SIX HUNDRED THIRTY PESOS (P455,630.00).

OBIJECTIVES

Supply and Delivery of Medical Supplies to be used for the STI/HIV/AIDS Prevention Control
Program: Establishment of HIV/AIDS Core Team Facility (HACT) of the City Health Office in the City
of San Fernando, Pampanga are as follows:

Primary Objectives:

=  Provide information about STI/HIV among Entertainment establishment workers
= Detect positive individuals for early treatment
= Decrease in the prevalence of Sexually Transmitted Diseases

Secondary Objectives:

= Provide information about STI, HIV and AIDS and how to protect one in acquiring this
disease.

= Expand understanding of the epidemic situation of this problem.

=  Encourage people to help and support PLHIV in our city.

= Reduce the stigma on HIV and AIDS.

= Sustain the decrease in the occurrence / transmission of Sexually Transmitted Diseases

TERMS AND CONDITIONS

During the procurement and delivery/ implementation of the contract, the end user and the
supplier/ contractor shall:

a. Specifications/ Schedule of Requirements



Qty Unit Item Description/ Specifications Delivery Date Location

2 Piece(s) Pipette 10-100ul (1000’s)

2 Piece(s) Pipette 100-1000ul (1000’s)
500 | Piece(s) 7 Days Medicine Organizer

5 Piece(s) Plastic Test Tube Rack

250x110x70mm 60 Holes

4 Piece(s) Medicine Box Small

10 Pack(s) 2 ml| EDTA Test Tube

20 Box(s) Glove XL Powder Free

20 Box(s) Glove Medium Powder Free

20 Box(s) SD HBsAG Hepa Kit 50’s/box

35 Box(s) SD Syphilis Test Kit 30’s/box

25 Gal(s) Sterilizing Disinfection Solution

10 Box(s) 1 Inch Micropore Tape

30 Piece(s) Biohazard Box 5L

50 Box(s) Lubricant Jelly 100’s/box CENTRAL
20 Piece(s) Isopropyl Alcohol 70% STORAGE, NEW

; - OCTOBER

2 Piece(s) | Pedal Operated Alcohol Dispenser 024 PUBLIC

1 Piece(s) Condom Dispenser MARKET, BRGY
10 Box(s) 1ml Syringe Gauge 25x5/8” DEL PILAR, CSFP

100’s/box
10 Box(s) 3ml Syringe Gauge 23x1 100’s/box
10 Box(s) 5ml Syringe Gauge 23x1 100’s/box

50 Box(s) Surgical Facemask 50’s/box

5 Piece(s) Elastic Bandage 3”x5 yards

5 Piece(s) Elastic Bandage 4”x5 yards

5 Piece(s) Elastic Bandage 6”x5 yards
Cotton Applicator Small Tip Sterile

20 Box(s) 100’s/box

3 Box(s) Flat Rubber Torniquet 10’s/box

20 Box(s) Lancets 200’s/box

1 Piece(s) Laboratory Digital Timer

10 Piece(s) Penlight Diagnostic Pen

50 Pack(s) Cotton Balls 300’s/pack

b. Procurement Process

1. For the end-user, ensure the completion of the documents in order to proceed with
procurement process.

2. Forthe supplier/ provider, ensure the completeness of the documents being required by
Bids and Awards Committee (BAC) for the procurement process on time based on
procurement schedule including this TOR duly signed by the end-user and confirmed by
the supplier/ provider.

3. If the procurement process reaches the ensuing year, observe that the allowed delivery
is up to what is stipulated in the contract.

4. For the end-user, present clearly this TOR during the Pre-Bid Conference for the
information of the prospective bidder/s (for Competitive/ Public Bidding), and present by
the Buyer with the assistance of the End-user (for Alternative Methods of Procurement).

5. Ensurethat there are readily available supplies upon submission of Request for Quotation
(RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract.



6. Comply with the provisions of the Procurement Law regardless of the mode of
procurement, whether Competitive/ Public Bidding or the use of Alternative Methods of
Procurement.

c. Delivery/ Implementation period

1. Strictly observe the “NO Purchase Order (PO), No Delivery” policy and comply within the
delivery period.

2. The delivery shall be on OCTOBER 2024.

3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition
of the PO/ Contract including the Delivery Schedule, Penalty, among others.

4. Incasethereisachangeinthe Delivery Schedule and specifications, the End-user through
the Procurement Officer shall coordinate with the CGSO-Procurement Management

Division (PMD) for the latter to advise the supplier/ contractor regarding the concern.

5. Coordination with the supplier/ contractor shall be the function of the CGSO-PMD as its
mandate.

6. For on-site delivery, ensure the coordination with the inspector from the CGSO- Property
and Supply Management Division (PSMD) for the inspection of the delivery in terms of
quantity and quality of items and to immediately notify the supplier/ contractor in case
of any concerns before the acceptance.

d. Inspection and Acceptance
1. The CGSO- PSMD shall inspect and accept the delivery.
2. The supplier/contractor shall present the PO and issue Sales Invoice
3. The CGSO- PSMD shall prepare the corresponding Inspection and Acceptance
Report/s.

Such documents will be used in notifying the concerned offices on the delivery such as the City
Accountant’s Office (CAccO) and Commission on Audit (COA) to include the same in the Payables.

V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT
The deliverables of the supplier/ contractor shall be as follows:
a. Provide the quantity of items being required by the project/program; and

b. Strictly follow the specifications and timely provision of requirements based on the
delivery schedule.

The deliverables of the City Government shall be as follows:

a. On-time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the
delivery is per month or Ordering Agreement.

b. End-user shall monitor the delivery of requirements

c. The Procurement Officer shall assist in the monitoring, delivery and on-time payment of
the supplier.

d. Provide necessary and readily-available documents such as during the conduct of post-
audit.



e. Evaluate the performance of the supplier/ contractor and in case there is a violation to
the Contract/ Agreement, prepare a Verified Report.

Prepared and submitted by:

-~
RAZEL EH@%RENO, RN

TB-HIV Program Coordinator

CONFORME:

Signature over Printed Name

Noted

EMERI ERCADO, MD Date
TB-HIV Program Manager

ROWENA L. WMHA

City Heath Officer Il

Note: This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the
implementation of the project/ program might be affected as well as the performance of the supplier/ contractor.




