Republic of the Philippines E E
Province of Pampanga
City of San Fernando .
Office of the Bids and Awards Committee E

REQUEST FOR QUOTATION
(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : Supply, Delivery and Installation of Spareparts to be used for the repair of
Photocopier Machine at the CGSO-Motorpool Division in the City of San
Fernando, Pampanga

Location of the Project:  City General Services Office - Property and Supply Management Division

Company Name Date : Oct 3, 2024
PR No.: 2024-07-01298

Address

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your
representative not later than Thursday, October 10, 2024 10:00 AM at CGSO Building, City Civic Center,
Alasas, City of San Fernando, Pampanga.

Canvassed by: Approved by:
Monalyn M. Aquino Engr. Micjfael N. Quizon, Jr.
Administrative Aide VI (Buyer II) BAL Chairperson
NOTE: 1. ALL ENTRIES MUST BE READABLE
2. DELIVERY PERIOD WITHIN CALENDAR DAYS

3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM
DATE OF ACCEPTANCE BY THE PROCURING ENTITY

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS
Ilt\le;n Qty Unit Item Description Remarks Unit Price Total
1 1 unit(s) IU after Assy
2 1 unit(s) Fusing Unit
3 1 unit(s) Transfer Roller
4 1 unit(s) Drum DR114
5 1 unit(s) Developer DV116
Total Amount:

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Printed Name/ Signature

Tel No./ Cellphone No.

Date



TERMS OF REFERENCE

SUPPLY, DELIVERY AND INSTALLATION OF SPARE PARTS TO BE USED FOR THE
REPAIR OF PHOTOCOPIER MACHINE AT THE CGSO-MOTORPOOL DIVISION IN
THE CITY OF SAN FERNANDO, PAMPANGA

L. BACKGROUND

Pursuant to RA No. 7160 otherwise known as the Local Government Code of 1991, particularly
Section 444 provides that the Chief Executive shall exercise general supervision and control over
all programs, projects, services and activities of the local government. As stated in the Section 2
of the Presidential Decree No. 1445 otherwise known as the State Auditing of the Philippines, that
“g] resources of the government shall be managed, expended or utilized in accordance with laws,
rules, regulations and safeguarded against loss or wastage through illegal or improper disposition
with the view of ensuring the economy, efficiency and effectiveness in the operation of the

| government”.

In the City Government of San Femando, Pampanga, the City General Services Office-Property
and Supply Management Division is mandated by law to carry out functions relative to property
and supply management that aims to address the requirements of the different departments/offices
of the city government, including the monitoring of the availability of office supplies and
equipment. That being the case, this office is proposing for the Repair of Photocopier machine at
the CGSO-Motorpool Division, which is necessary in the reproducing of documents.

II. BUDGETARY REQUIREMENT

The budgetary requirement for the Supply, Delivery and Instailation of spare parts to be used for

the repair of photocopier machine at the CGSO-Motorpool Division the City of San Fernando,

Pampanga is included in the PPMP with Ref. No. 2024-2594 in the amount of SIXTY EIGHT

THOUSAND NINE . HUNDRED ThiRry one PESOS ONLY (T 68, 921-00) 4
¥

v Y
TIL. OBJECTIVES

o To ensure uninterrupted flow of operational procedures through availability of office
equipment used for reproducing of documents.

IV. TERMS AND CONDITIONS

During the procurement process and delivery/ implementation of the contract, the end- user and

‘!the supplier/ contractor shall:

a. Specifications/ Schedule of Requirements

Qty. | Unit Item Description/ Delivery Location
Specifications Date
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. August Central Storage, New Public Market,
o D S SR Onwards Bray. Del Pilar, CSFP
. August Central Storage, New Public Market,
1 | Unit Developer DV116 Otyonitid Brgy. Del Pilar, CSFP
b. Procurement Process

1. For the End- user, ensure the completion of the documents in order to proceed with the
procurement process.

2. For the supplier/ provider, ensure the completeness of the documents being required by
the Bids and Awards Committee (BAC) for the procurement process on- time based on
the procurement schedule including this TOR duly signed by the end- user and
conformed by the supplier/ contractor.

3. If the procurement process reaches the ensuing year, observe that the allowed
transaction is only up to what is stipulated in the contract.

4. For the End- user, present clearly this TOR during the Pre- Bid Conference for the
information of the prospective bidder/s (for Competitive/ Public Bidding), and present
by the Buyer with the assistance of the End- user (for Alternative Methods of
Procurement).

5. Ensure to supply the requirements upon issuance of PO.
6. Comply with the provisions of the Procurement Law regardless of the mode of

procurement, whether Competitive/ Public Bidding or the use of Alternative Methods
of Procurement.

. Delivery/ Implementation period

1. Strictly observe the “No Purchase Order (PO)/ Delivery Order Contract (DOC), No
Delivery” Policy and comply with the delivery period.

2. During the delivery, strictly follow the provisions enumerated in the Terms and
Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.

3. In case there is a change in the Delivery Schedule and specifications, the End- user
through the Procurement Officer shall coordinate with the CGSO- Procurement
Management Division (PMD) for the latter to advise the supplier/ contractor regarding the
concern.

4. Coordination with the supplier/ contractor shall be the function of the CGSO- PMD as
its mandate.

Inspection and Acceptance
1. The CGSO- PSMD shall inspect and accept the delivery.
2. The supplier/contractor shall present the PO and issue Sales Invoice.

3. The CGSO- PSMD shall prepare the corresponding Inspection and Acceptance
Report/s.

Such documents will be used in notifying the concerned offices on the delivery such as the
City Accountant’s Office (CAccO) and Commission on Audit (COA) to include the same
in the Payables.
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V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY
GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

a. Provide the quantity of the photocopier machine spareparts being required by the project/
program; and

b. Strictly follow the specifications and timely provision of requirements based on the
delivery schedule.

The deliverables of the City Government shall be as follows:

a. On- time payment of the supplier/ contractor i.e., 15 days after the delivery.
b. End- user shall monitor the delivery.

c. The Procurement Officer shall assist in the monitoring and on- time payment of the
supplier/ contractor.

d. Provide necessary and readily- available documents such as during the conduct of post=
audit.

e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the
Contract/ Agreement, prepare a Verified Report.

Prepared by:

& -
KRISEL]E JOY V. SICAT
Procurement Officer

CONFORME:
Noted by

JANET LJSANCHEZ Signature over Printed Name
Supervis|flg Administrative Officer

Approved

Date

!

Note: The TOR shall form part of the Contract and should be strictly followed by both parties

otherwise, the implementation of the project/ program might be affected as well as the
performance of the supplier/ contractor.




