

# Republic of the Philippines Province of Pampanga **City of San Fernando** Office of the Bids and Awards Committee **REQUEST FOR QUOTATION**



(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Supply and Delivery of Meals to be served for the Awarding Ceremony of
Business Package of the City Public Employment Services Office for 2024 in the
City of San Fernando, Pampanga
City Public Employment Services Office

Company Name	Date :	Oct 29, 2024
	PR No. :	2024-10-01995
Address		

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your representative not later than Monday, November 4, 2024 10:00 AM at CGSO Building, City Civic Center, Alasas, City of San Fernando, Pampanga. Canvassed by:

Approved by:

Jannelle D.A. Tungcab

Engr. Mie Quizon, Jr. ael I BAC Chairperson

NOTE:

ALL ENTRIES MUST BE READABLE
DELIVERY PERIOD WITHIN \_\_\_\_\_ CALENDAR DAYS
WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
PRICE VALIDITY SHALL BE FOR A PERIOD OF \_\_\_\_\_ CALENDAR DAYS

Item No.	Qty	Unit	Item Description	Remarks	Unit Price	Total	
AM Snacks							
1	160	pax	MC2 1 cup Pancit Bihon with Cheesy Ensaymada AB2 300ml mineral water				
Lunch							
2	160	pax	MF7 Pork Bistig Garlic Chicken Banana/Pastries 1 cup Rice AB4 330ml Coke Mismo				
Total Amount:							

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Printed Name/ Signature

Tel No./ Cellphone No.

Date

### **TERMS OF REFERENCE**

# SUPPLY AND DELIVERY OF MEALS TO BE SERVED FOR THE AWARDING CEREMONY OF BUSINESS PACKAGE OF THE CITY PUBLIC EMPLOYMENT SERVICES OFFICE IN THE CITY OF SAN FERNANDO, PAMPANGA

#### **I.BACKGROUND**

Pursuant to R.A. No. 7160 otherwise known as the Local Government Code of 1991, particularly Section 444(b)(1) provides that the Chief Executive shall exercise general supervision and control over all programs, projects, services, and activities of the local government.

In the City Government of San Fernando, Pampanga, the City Employment Service Division (CESD) also known as Public Employment Service Office (PESO) is one of the divisions under the City Administrator's Office. The creation of the City Employment Service Division (CESD) under the City Ordinance 2009-016 is a non-fee charging multi-dimensional employment service facility or entity established in all Local Government Units (LGUs) in coordination with the Department of Labor and Employment (DOLE) pursuant to R.A. No. 8759 or the PESO Act of 1999 as amended by R.A. No. 10691. The CESD/PESO will conduct the Kayabe Ka King Kabyayan Project (4ks).

#### **II.BUDGETARY REQUIREMENT**

The budgetary requirement for the Supply and Delivery of Meals to be served for the Awarding Ceremony of Business Package of the City Public Employment Services Office in the City of San Fernando, Pampanga is included in the PPMP with the Ref. No. 2024-3045 and already included in the Annual Investment Plan (AIP) of the City Government, which is in the amount of SIXTY THREE THOUSAND SIX HUNDRED EIGHTY PESOS (63,680.00)

#### **III. OBJECTIVES**

The objectives of the Supply and Delivery of Meals to be served for the Awarding Ceremony of Business Package of the City Public Employment Service Office in the City of San Fernando, Pampanga are as follows:

- 1. To ensure that meals are served during the activity considering that it is a policy of the City Government that provision of meals is allowed if the duration of the meeting is more than four (4) hours; and
- 2. To ensure the continuous efficiency and active participation of the employer's, guest and working group.
- 3. To provide customer satisfaction



## **IV.TERMS AND CONDITIONS**

During the procurement process and delivery/ implementation of the contract, the end- user and the supplier/ contractor shall:

a. Specifications/ Schedule of Requirements

Qty.	Unit	Item Description/ Specifications	Delivery Date	Location
160	рах	Pork Bistig Garlic Chicken Banana/Pastries 1 cup Rice		
		300ml Coke Mismo	November	ON SITE .
		1 cup Pancit Bihon with Cheesy Ensaymada	2024	ON ONC .
		330ml Mineral Water		

## Procurement Process

- 1. For the End- user, ensure the completion of the documents in order to proceed with the procurement process.
- 2. For the supplier/ provider, ensure the completeness of the documents being required by the Bids and Awards Committee (BAC) for the procurement process on- time based on the procurement schedule including this TOR duly signed by the end- user and conformed by the supplier/ provider.
- 3. If the procurement process reaches the ensuing year, observe that the allowed transaction is only up to what is stipulated in the contract.
- 4. For the End- user, present clearly this TOR during the Pre- Bid Conference for the information of the prospective bidder/s (for Competitive/ Public Bidding), and present by the Buyer with the assistance of the End- user (for Alternative Methods of Procurement).
- 5. Ensure that there are readily- available supplies upon submission of Request for Quotation (RFQ)/ Bid since delivery is anticipated upon issuance of PO/Contract.
- b. Delivery/ Implementation period
  - 1. Strictly observe the "No Purchase Order (PO)/ Delivery Order Contract (DOC), No Delivery" Policy and comply with the delivery period.
  - 2. The Delivery Period shall be, November 2024 and the contract shall end by the end of November 2024. By the end of the contract, the end- user can no longer prepare DOC will be issued for the purpose.



- 3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.
- 4. In case there is a change in the Delivery Schedule and specifications, the End- user through the Procurement Officer shall coordinate with the CGSO- Procurement Management Division (PMD) for the latter to advise the supplier/ contractor regarding the concern.
- Coordination with the supplier/ contractor shall be the function of the CGSO- PMD as its mandate.
- 6. For onsite delivery, ensure the coordination with the Inspector from the CGSO-Property and Supply Management Division (PSMD) for the inspection of the delivery in terms of quantity and quality of meals and to immediately notify the supplier/ contractor in case of any concerns before the acceptance.
- c. Inspection and Acceptance

1. The End- user shall accept the delivery with the (1) delivery receipts, and submit immediately to the Inspector or CGSO- PSMD together with the (2) attendance sheet/s as part of the utilization where the quantity of the delivery is the same as the number of attendees and photo documentation of the delivery.

Such documents will be used in notifying the concerned offices on the delivery such as the City Accountant's Office (CAccO) and Commission on Audit (COA) to include the same in the Payables.

# V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

- a. Provide the materials needed/ being required by the project/ program; and
- b. Strictly follow the specifications and timely provision of requirements based on the delivery schedule.

The deliverables of the City Government shall be as follows:

- a. On- time payment of the supplier/ contractor i.e., 15 days after the delivery.
- b. End- user shall monitor the delivery.



- c. The Procurement Officer shall assist in the monitoring and on- time payment of the supplier' contractor.
- Provide necessary and readily- available documents such as during the conduct of postaudit.
- e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the Contract/ Agreement, prepare a Verified Report.

Prepared by:

. .

JEHANNE ANGELIÇA S. TIAMZON Youth Development Assistant / End- user

Approved by: MARY ANN C. BILIWANG Acting CPESO Manager

CONFORME:

Signature over Printed Name

Date

**Note:** The TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the implementation of the project/ program might be affected as well as the performance of the supplier/ contractor.

