



Republic of the Philippines
Province of Pampanga

City of San Fernando

Office of the Bids and Awards Committee

REQUEST FOR QUOTATION

(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : **Supply and Delivery of Meals to be served for the 2024 Program Implementation Review of the City Health Office-MAIN, various RHUs and Birthing Stations, HEMS and EHSD in the City of San Fernando, Pampanga subject to Ordering Agreement**

Location of the Project : **City Health Office**

Company Name _____ Date : **Oct 29, 2024**
PR No. : **2024-10-01998**
Address _____

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your representative not later than **Monday, November 4, 2024 10:00 AM** at **CGSO Building, City Civic Center, Alasas, City of San Fernando, Pampanga.**

Canvassed by:

Approved by:

Lorraine Kate M. Escoto

Engr. Michael N. Quizon, Jr.
BAC Chairperson

- NOTE:
1. ALL ENTRIES MUST BE READABLE
 2. DELIVERY PERIOD WITHIN _____ CALENDAR DAYS
 3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
 4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS

Item No.	Qty	Unit	Item Description	Remarks	Unit Price	Total
CHO MAIN						
1	40	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks			
HEMS						
2	30	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks			
EHSD						
3	25	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks			
RHU 1 and SAN JOSE BS						
4	30	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs			



Republic of the Philippines

Province of Pampanga

City of San Fernando

Office of the Bids and Awards Committee

REQUEST FOR QUOTATION

(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title :

Supply and Delivery of Meals to be served for the 2024 Program Implementation Review of the City Health Office-MAIN, various RHUs and Birthing Stations, HEMS and EHSD in the City of San Fernando, Pampanga subject to Ordering Agreement

Location of the Project :

City Health Office

Item No.	Qty	Unit	Item Description	Remarks	Unit Price	Total
			Dessert Drinks			
RHU 2 and SINDALAN BS						
5	30	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks			
RHU 3 and SAN NICOLAS BS						
6	30	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks			
RHU 4 and SAN AGUSTIN BS						
7	30	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks			
RHU 5 and NORTHVILLE BS						
8	30	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks			
RHU 6 and SAN ISIDRO BS						
9	40	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks			
Total Amount:						

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.



Republic of the Philippines


Province of Pampanga

City of San Fernando

Office of the Bids and Awards Committee

REQUEST FOR QUOTATION

(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)



Project Title :

Supply and Delivery of Meals to be served for the 2024 Program Implementation Review of the City Health Office-MAIN, various RHUs and Birthing Stations, HEMS and EHSD in the City of San Fernando, Pampanga subject to Ordering Agreement

Location of the Project :

City Health Office

Printed Name/ Signature

Tel No./ Cellphone No.

Date

TERMS OF REFERENCE

Supply and Delivery of Meals to be served for the 2024 Program Implementation Review of the City Health Office-MAIN, various RHUs and Birthing Stations, HEMS and EHSD in the City of San Fernando, Pampanga subject to Ordering Agreement

I. BUDGETARY REQUIREMENT

The budgetary requirement for the **Supply and Delivery of Meals to be served for the 2024 Program Implementation Review of the City Health Office-MAIN, various RHUs and Birthing Stations, HEMS and EHSD in the City of San Fernando, Pampanga subject to Ordering Agreement** is included in the PPMP with the **Ref. No. 2024-3082** and is already included in the Annual Procurement Plan (APP) of the City Government, which is in the amount of **ONE HUNDRED TWELVE THOUSAND EIGHT HUNDRED SIXTY PESOS (P112,860.00)**.

II. OBJECTIVES

The objectives of the **Supply and Delivery of Meals to be served for the 2024 Program Implementation Review of the City Health Office-MAIN, various RHUs and Birthing Stations, HEMS and EHSD in the City of San Fernando, Pampanga subject to Ordering Agreement** are as follows

- Annual Report of different implemented Projects
- Other related matters

III. TERMS AND CONDITIONS

During the procurement process and delivery/ implementation of the contract, the end-user and the supplier/ contractor shall:

- a. Specifications/ Schedule of Requirements

-Caterers should provide water and/or beverage (soft drinks, tea or juice) dispensers and re-usable glassware during the meeting or events.

MEALS

Quantity	Unit	Item Description/ Specification	Delivery Date	Location
40	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks	20 days upon issuance of DOC and NTP	CHO MAIN – CITY HALL, CSFP
30	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks		HEMS HEROES’ HALL, CSFP
25	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks		EHSD – CITY HALL, CSFP
30	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks		DOLORES and SAN JOSE, CSFP (RHU 1)
30	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks		SINDALAN, CSFP
30	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks		SAN NICOLAS, CSFP

30	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks		SAN AGUSTIN, CSFP
30	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks		NORTVILLE CALULUT, CSFP
40	pax	BUFFET - BA2 Steamed Rice Beef Broccoli Chicken Fillet BBQ Ribs Dessert Drinks		CIVIC CENTER SAN ISIDRO, CSFP

b. Procurement Process

1. For the End- user, ensure the completion of the documents in order to proceed with the procurement process.
2. For the supplier/ provider, ensure the completeness of the documents being required by the Bids and Awards Committee (BAC) for the procurement process on- time based on the procurement schedule including this TOR duly signed by the end- user and confirmed by the supplier/ provider.
3. If the procurement process reaches the ensuing year, observe that the allowed delivery is only up to what is stipulated in the contract.
4. For the End- user, present clearly this TOR during the Pre- Bid Conference for the information of the prospective bidder/s (for Competitive/ Public Bidding), and present by the Buyer with the assistance of the End- user (for Alternative Methods of Procurement).
5. Ensure that there are readily- available supplies upon submission of Request for Quotation (RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract.
6. Comply with the provisions of the Procurement Law regardless of the mode of procurement, whether Competitive/ Public Bidding or the use of Alternative Methods of Procurement.

c. Delivery/ Implementation period

1. Strictly observe the "No Purchase Order (PO)/ Contracts, No Delivery" Policy and comply with the delivery period.
2. The Delivery Period shall be on **20 days upon issuance of DOC and NTP**
3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.
4. In case there is a change in the Delivery Schedule and specifications, the End- user through the Procurement Officer shall coordinate with the CGSO- Procurement Management Division (PMD) for the latter to advise the supplier/ contractor regarding the concern.
5. Coordination with the supplier/ contractor shall be the function of the CGSO- PMD as its mandate.
6. For onsite delivery, ensure the coordination with the Inspector from the CGSO- Property and Supply Management Division (PSMD) for the inspection of the delivery in terms of quantity and quality of meals and to immediately notify the supplier/ contractor in case of any concerns before the acceptance.

d. Inspection and Acceptance

1. The End- user shall accept the delivery with the (1) delivery receipts, and submit immediately to the Inspector or CGSO- PSMD together with the (2) attendance sheet/s as part of the utilization where the quantity of the delivery is the same as the number of attendees and photo documentation of the delivery.

Such documents will be used in notifying the concerned offices on the delivery such as the City Accountant's Office (CAcCO) and Commission on Audit (COA) to include the same in the Payables.

IV. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

- a. Provide the quantity of meals being required by the project/ program; and
- b. Strictly follow the specifications and timely provision of requirements based on the delivery schedule.

The deliverables of the City Government shall be as follows:

- a. On- time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the delivery is per month or Ordering Agreement.
- b. End- user shall monitor the delivery of requirements.
- c. The Procurement Officer shall assist in the monitoring, delivery and on- time payment of the supplier.
- d. Provide necessary and readily- available documents such as during the conduct of post-audit.
- e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the Contract/ Agreement, prepare a Verified Report.

Prepared and submitted by:


KATRINA T. ANDRES
Administrative Officer V

Noted by:


ROWENA L. SALAS, MD
City Health Officer II

CONFORME:
_____ Signature over Printed Name
_____ Date

Note: *This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the implementation of the project/ program might be affected as well as the performance of the supplier/ contractor*