Republic of the Philippines E :Iii E
Province of Pampanga =

City of San Fernando Eﬁﬁ
Office of the Bids and Awards Committee E
REQUEST FOR QUOTATION

(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : Supply and Delivery of CBC Analyzer Reagents to be used by the Central
Laboratory of the CSFP Super Health Center/ Rural Health Unit VI for 2025 in
the City of San Fernando, Pampanga subject to Ordering Agreement

Location of the Project : ~ City Health Office

Company Name Date : Jan 20, 2025
PR No. : 2025-01-00061

Address

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your
representative not later than Monday, January 27, 2025 10:00 AM at CGSO Building, City Civic Center,
Alasas, City of San Fernando, Pampanga.

Canvassed by: Approved by:
Paolo Cesar E. Areola Engr. Micjfael N. Quizon, Jr.
BAL Chairperson
NOTE: 1. ALL ENTRIES MUST BE READABLE
2. DELIVERY PERIOD WITHIN CALENDAR DAYS

3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM
DATE OF ACCEPTANCE BY THE PROCURING ENTITY

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS

Item . o . .

No Qty | Unit | Item Description Remarks Unit Price Total
1 6 | kit(s) | M52 DILUENT 20L for MINDRAY 5120

2 12 | kit(s) | M52 DIFF LYSE 500 ML for MINDRAY 5120

3 12 | kit(s) | M52 LH LYSE 100 ML for MINDRAY 5120

4 6 | kit(s) | PROBE CLEANSER (50 ML) for MINDRAY 5120

5 6 | set(s) | BC5120 CONTROL for MINDRAY 5120

6 2 | btl(s) | HYCOUNT 3N DILUENT for HYCEL HYCOUNT

7 2 | btl(s) | HYCOUNT 3N DIFF LYSE for HYCEL
HYCOUNT

8 2 | btl(s) | HYCOUNT 3N EZ CLEANSER for HYCEL
HYCOUNT

9 2 | btl(s) | HYCOUNT 3N PROBE CLEANSER for HYCEL
HYCOUNT

10 2 | set(s) | HYCOUNT 3N HEMACONTROL (LOW,
NORMAL, HIGH) for HYCEL HYCOUNT

Total Amount:

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Printed Name/ Signature

Tel No./ Cellphone No.

Date



TERMS OF REFERENCE

Supply and Delivery of CBC Analyzer Reagents to be used by the Central Laboratory of the CSFP
Super Health Center/ Rural Health Unit VI for 2025 in the City of San Fernando, Pampanga
subject to Ordering Agreement

I. BACKGROUND

Medical Laboratory testing plays a crucial role in the detection, diagnosis and treatment of
disease in patients. Thus, having the proper and adequate regents, supplies and equipment
needed by our Laboratory are vital and able to provide a quality and reliable laboratory results
which can keep up with other private laboratories who provide the same tests or procedures.
More so, our Physicians rely mostly on accurate laboratory results to allow the proper diagnosis
for each patient’s cases which also serves as a crucial key to correctly manage each patient that
we cater. It is indeed without a doubt that accurate and precise laboratory results serves an
integral part of the patient care and the health care system per se.

II. BUDGETARY REQUIREMENT

The Budgetary Requirement for the Supply and Delivery of CBC Analyzer Reagents to be used by
the Central Laboratory of the CSFP Super Health Center/ Rural Health Unit VI for 2025 in the City
of San Fernando, Pampanga subject to Ordering Agreement is included in the PPMP with Ref. No.
2025-1518 and already included in the Annual Procurement Plan (APP) of the City Government,
which is in the amount of FOUR HUNDRED SIXTY FIVE THOUSAND FOUR HUNDRED PESOS only (P
465,400.00).

1. OBJECTIVES

The objectives of Supply and Delivery of CBC Analyzer Reagents to be used by the Central
Laboratory of the CSFP Super Health Center/ Rural Health Unit VI for 2025 in the City of San
Fernando, Pampanga subject to Ordering Agreement are as follows:

1. To provide quality and reliable laboratory services for our patients;
2. To equip each of our clinical laboratory in proving fast, accurate and precise laboratory
results, thus improving City Government’s health care system.

IV. TERMS AND CONDITIONS

During the procurement process and delivery/ implementation of the contract, the end- user
and the supplier/ contractor shall:

a. Specifications/ Schedule of Requirements

The expiration date of the supplies requested should be at least TWO (2) YEARS OR TWENTY-
FOUR (24) MONTHS upon delivery and should be in good condition and packaging. In case the
expiration date of the supply does not meet the requirement needed, the supplier should
replace the supply at least 3 months before its expiration date.



SAN ERNANDO SUPER HEALTH CENTER LABORATORY (RHU 6)

QTY | UNIT | ITEM DESCRIPTION Delivery Date | Location
CBC Analyzer Reagents
6 kit M52 Diluent 20L Reagent Compatible with
Hematology Analyzer Mindray 5120
12 kit M52 Diff Lyse 500 mL Reagent Compatible with
Hematology Analyzer Mindray 5120
12 kit M52 LH Lyse 100 mL Reagent Compatible with
Hematology Analyzer Mindray 5120
6 kit Pr.obe Cleanser (50 ML) Reagc.ent Compatible 50 davs after
with Hematology Analyzer Mindray 5120 ——
BC5120 Control Compatible with Hematology
. et | Analyzer Mindray 5120 R 3"‘:000(:' CGSO, New
HYCOUNT 3N Diluent Reagent Compatible with d Public
2 bot December
Hematology Analyzer Hycel HYCOUNT 2025 Market
2 bk HYCOUNT 3N Diff Lyse Reagent Compatible
with Hematology Analyzer Hycel HYCOUNT
) bot HYCOUNT 3N EZ Cleanser Reagent Compatible
with Hematology Analyzer Hycel HYCOUNT
HYCOUNT 3N Probe Cleanser Reagent
2 bot Compatible with Hematology Analyzer Hycel
HYCOUNT
HYCOUNT 3N Hemacontrol (Low, Normal, High)
2 set Compatible with Hematology Analyzer Hycel
HYCOUNT
b. Procurement Process

1L

For the End- user, ensure the completion of the documents in order to proceed with
the procurement process.

For the supplier/ provider, ensure the completeness of the documents being required
by the Bids and Awards Committee (BAC) for the procurement process on- time
based on the procurement schedule including this TOR duly signed by the end- user
and confirmed by the supplier/ provider.

If the procurement process reaches the ensuing year, observe that the allowed
delivery is only up to what is stipulated in the contract.

For the End- user, present clearly this TOR during the Pre- Bid Conference for the
information of the prospective bidder/s (for Competitive/ Public Bidding), and
present by the Buyer with the assistance of the End- user (for Alternative Methods of
Procurement).

Ensure that there are readily- available supplies upon submission of Request for
Quotation (RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract.
Comply with the provisions of the Procurement Law regardless of the mode of
procurement, whether Competitive/ Public Bidding or the use of Alternative Methods
of Procurement.

Delivery/ Implementation period

1.

Strictly observe the “No Purchase Order (PO)/ Contracts, No Delivery” Policy and
comply with the delivery period.

The Delivery Period shall be 30 days after issuance of NTP and DOC, up to December
2025 at the City of San Fernando, Pampanga.

During the delivery, strictly follow the provisions enumerated in the Terms and
Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.
In case there is a change in the Delivery Schedule and specifications, the End- user
through the Procurement Officer shall coordinate with the CGSO- Procurement



d.

Management Division (PMD) for the latter to advise the supplier/ contractor
regarding the concern.

5. Coordination with the supplier/ contractor shall be the function of the CGSO- PMD as
its mandate.

6. For onsite delivery, ensure the coordination with the Inspector from the CGSO-
Property and Supply Management Division (PSMD) for the inspection of the delivery
in terms of quantity and quality of medical equipment and to immediately notify the
supplier/ contractor in case of any concerns before the acceptance.

Inspection and Acceptance

1. The CGSO- PSMD shall inspect and accept the delivery.

2. The supplier/contractor shall present the PO and issue Sales Invoice.

3. The CGSO- PSMD shall prepare the corresponding Inspection and Acceptance
Report/s.

4. Such documents will be used in notifying the concerned offices on the delivery such
as the City Accountant’s Office (CAccO) and Commission on Audit (COA) to include
the same in the Payables.

V.DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT
The deliverables of the supplier/ contractor shall be as follows:

a.

g.

Provide the quantity and quality of medical equipment being required by the project/
program; and

Strictly follow the specifications and timely provision of requirements based on the
delivery schedule.

Installation and commissioning of the laboratory machines shall be for the sole account
of the SUPPLIER.

All machines shall be brand new with technical specifications in attached brochure.

The SUPPLIER shall be responsible for the proper maintenance/repair/calibration of the
equipment without cost to the city government

All laboratory equipment provided shall always be maintained in good working condition
by the SUPPLIER, ensuring regular after sales service including preventive maintenance
and calibration and spare parts replacement pertinent to the equipment when deemed
necessary.

The Supplier shall provide a SERVICE UNIT of the same brand and capability in case of an
equipment breakdown.

The deliverables of the City Government shall be as follows:

a.

On- time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the
delivery is per month or Ordering Agreement.

End- user shall monitor the delivery of requirements.

The Procurement Officer shall assist in the monitoring, delivery and on- time payment of
the supplier.

Provide necessary and readily- available documents such as during the conduct of post-
audit.

Evaluate the performance of the supplier/ contractor and in case there is a violation to
the Contract/ Agreement, prepare a Verified Report.




Prepared and submitted by:

n

Gertrudes M. Dizon, RMT

Medical Technologist

Noted by:

Rowena L. Salas, MD
City Health Officer Il

CONFORME:

Signature over Printed Name

Date

Note: This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the
implementation of the project/ program might be affected as well as the performance of the supplier/ contractor




