Republic of the Philippines
Province of Pampanga E E
City of San Fernando .
Office of the Bids and Awards Committee E
REQUEST FOR QUOTATION -
(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : Supply and Delivery of Tools and Equipment to be used for the operation of
Garbage Collection/Solid Waste Management in the City of San Fernando,
Pampanga
Location of the Project: ~ City Environment and Natural Resources Office
PR No. : 2025-06-01068
Address

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your
representative not later than Tuesday, July 8, 2025 10:00 AM at CGSO Building, City Civic Center, Alasas,
City of San Fernando, Pampanga.

Canvassed by: Approved by:
Jannelle D.A. Tungcab Engr. Micjfael N. Quizon, Jr.
BAL Chairperson
NOTE: 1. ALL ENTRIES MUST BE READABLE
2. DELIVERY PERIOD WITHIN CALENDAR DAYS

3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM
DATE OF ACCEPTANCE BY THE PROCURING ENTITY

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF CALENDAR DAYS
Item . s . .
No Qty | Unit [ Item Description Remarks Unit Price Total
1 30 | pc(s) | Flat Shovel
-heavy duty
2 30 | pc(s) | Plastic crate
-heavy duty
3 2 | unit(s) | Power Spray
Model HD-25

Weight (kg) 9.5 kg

Pressure (kg/cm?) 21 to 35 0 to 10
Suction (L/min) 14 20

RPM 800 1200

Power (Motor) 1.0 to 2.0 HP
Power (Engine) 3.5 to 4.0 PS

100 meters high pressure sprayer hose with fittings

Total Amount:

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Printed Name/ Signature

Tel No./ Cellphone No.

Date



TERMS OF REFERENCE

Supply and delivery of tools and equipment for the operation of Garbage Collection/Solid
waste management in the City of San Fernando, Pampanga.

. BACKGROUND

Republic Act No. 9003, also known as the Ecological Solid Waste Management Act of 2000,
mandates the systematic, comprehensive, and ecological management of solid waste in the
Philippines.

The City Government of San Fernando, Pampanga, through the efforts of the City Environment
and Natural Resources Office (CENRO), has been proactive in complying with RA 9003. The
garbage collection unit ensure the collection of waste at the major thoroughfares of the city. To
further enhance the facility’s operations and support the city’s garbage collection initiatives,
provision of additional tools and equipment is needed.

These tools are essential for maintaining continuous and efficient operations at the Garbage
Collection Unit contributing to the overall environmental sustainability goals of the City of San
Fernando, Pampanga.

1. BUDGETARY REQUIREMENT

The Approved Budget for Supply and delivery of tools and equipment for the operation
of Garbage Collection/Solid waste management in the City of San Fernando, Pampanga in
the City of San Fernando, Pampanga is included in the PPMP with Ref. No. 2025-2044 in the
amount of SEVENTY SEVEN THOUSAND PESOS ONLY (P 77,000.00).

111.OBJECTIVES

The objectives in Supply and delivery of tools and equipment for the operation
of Garbage Collection/Solid waste management in the City of San Fernando, Pampanga. in
the City of San Fernando, Pampanga as part of the City’s environmental initiatives by reducing
the volume of waste is as follow:

1. To ensure the continuous and efficient operation of the Garbage Collection.

To provide necessary tools, materials, and supplies that support garbage collection activities.

3. To equip the GCU with the necessary tools and equipment to improve waste processing and
management.

4. To reinforce the city’s adherence to the Ecological Solid Waste Management Act

g

IV.TERMS AND CONDITIONS



During the procurement process and delivery/ implementation of the contract, the end- user and the
supplier/ contractor shall:

a. Specifications/ Schedule of Requirements
Qty Unit Item Description / Specifications Delivery Location
Date
30 pcs Flat Shovel CGSO
-heavy duty JULY 2025 CENTRAL
STORAGE,
2 Units Power Spray DEL  PILAR,
Model HD-25 Weight (kg) 9.5 kg Pressure (kg/cm?3) CSFP
21 to 35 0 to 10 Suction (L/min) 14 20 RPM 800
1200 Power (Motor) 1.0 to 2.0 HP Power (Engine)
3.5 to 4.0 PS 100 meters high pressure sprayer
hose with fittings
30 Pcs Crates
-heavy duty
b. Procurement Process

1. For the End- user, ensure the completion of the documents in order to proceed with the
procurement process.

2. Forthe supplier/ provider, ensure the completeness of the documents being required by the
Bids and Awards Committee (BAC) for the procurement process on- time based on the
procurement schedule including this TOR duly signed by the end- user and conform by the
supplier/ contractor.

3. Ifthe procurement process reaches the ensuing year, observe that the allowed delivery is only
up to what is stipulated in the contract.

4. For the End- user, present clearly this TOR during the Pre- Bid Conference for the information
of the prospective bidder/s (for Competitive/ Public Bidding), and present by the Buyer with
the assistance of the End- user (for Alternative Methods of Procurement).

5. Ensure that there are readily- available supplies upon submission of Request for Quotation
(RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract.

6. Comply with the provisions of the Procurement Law regardless of the mode of procurement,
whether Competitive/ Public Bidding or the use of Alternative Methods of Procurement.

c. Delivery/ Implementation period

1.

Strictly observe the “No Purchase Order (PO)/ Contracts, No Delivery” Policy and comply with
the delivery period.




d.

The Delivery Period shall be on JULY 2025 CGSO CENTRAL STORAGE, DEL PILAR, CSFP

During the delivery, strictly follow the provisions enumerated in the Terms and Condition of
the PO/ Contract including the Delivery Schedule, Penalty, among others.

In case there is a change in the Delivery Schedule and specifications, the End- user through
the Procurement Officer shall coordinate with the CGSO- Procurement Management Division
(PMD) for the latter to advise the supplier/ contractor regarding the concern.

Coordination with the supplier/ contractor shall be the function of the CGSO- PMD as its
mandate.

For onsite delivery, ensure the coordination with the Inspector from the CGSO- Property and
Supply Management Division (PSMD) for the inspection of the delivery in terms of quantity
and quality of meals and to immediately notify the supplier/ contractor in case of any
concerns before the acceptance.

Inspection and Acceptance

a. The CGSO-PMSD shall inspect and accept delivery.

b. The supplier/contractor shall present the PO and Issue Charge Invoice/ Sales Invoice

c. The CGSO —PMSD shall prepare the corresponding Inspection ans Acceptance Reports Such
documents will be used in notifying the concerned offices on the delivery such as the City
Accountant’s Office (CAccO) and Commission on Audit (COA) to include the same in the
Payables.

V.DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

a.

b. Strictly follow the specifications and timely provision of requirements based on the delivery

Provide the quantity of supplies being required by the project/ program; and

schedule.

The deliverables of the City Government shall be as follows:

On- time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the delivery

is per month or Ordering Agreement.

End- user shall monitor the delivery of requirements.

The Procurement Officer shall assist in the monitoring, delivery and on- time payment of the

supplier.

Provide necessary and readily- available documents such as during the conduct of post- audit.



e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the
Contract/ Agreement, prepare a Verified Report
Prepared and submitted by:

okt

MARIA TERESA Q. DOBLE
Acting CENRO-I
Head/ End- user

CONFORME:

Signature over Printed Name

Date

Note: The TOR shall form part of the Contract and should be strictly followed by both parties otherwise,
the implementation of the project/ program might be affected as well as the performance of the
supplier/ contractor.




