
Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your
representative not later than Wednesday, July 16, 2025 10:00 AM at CGSO Building, City Civic Center,
Alasas, City of San Fernando, Pampanga.

Item
No. Qty Unit Item Description Remarks Unit Price Total

1 100 booklet(s) City Ordinance Violation Ticket
-triplicate copy
-lengthwise
-colored
-carbonized

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Republic of the Philippines
Province of Pampanga

City of San Fernando
Office of the Bids and Awards Committee

REQUEST FOR QUOTATION
(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : Printing and Delivery of City Ordinance Violation Ticket to be used during the
regular monitoring of business establishments and barangays and to strengthen
the proper documentation of violations for the year 2025 in the City of San
Fernando, Pampanga

Location of the Project : City Environment and Natural Resources Office

Company Name

Address

Date : Jul 9, 2025
PR No. : 2025-07-01171

Canvassed by:

Camille C. Mendiola

Approved by:

Engr. Michael N. Quizon, Jr.
BAC Chairperson

NOTE: 1. ALL ENTRIES MUST BE READABLE
2. DELIVERY PERIOD WITHIN _____ CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM

DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS

Total Amount:

Printed Name/ Signature

Tel No./ Cellphone No.

Date



TERMS OF REFERENCE 

 

Printing and Delivery of City Ordinance Violation Ticket to be used during the regular monitoring of 

business establishments and barangays and to strengthen the proper documentation of violations for 

the year 2025 in the City of San Fernando, Pampanga 

 

I. BACKGROUND 

The City Government of San Fernando (P) is committed to the protection, preservation and conservation of the eco-
system, through the implementation of an integrated, comprehensive and ecological solid waste management.   

 
There are three ordinances integrated in the operation of the office. City Ordinance 2004-010, City Ordinance 2008-

021 and City Ordinance 2014-008 were included in the operation of Inspection and Enforcement Unit. As part of 

the regular activities of CENRO is the annual inspection of business establishment while enforcers are monitoring 

the implementation of waste management such as illegal dumping and littering along highways. Barangay 

Monitoring Personnel were also deputized for enforcement and monitoring of waste management such as illegal 

dumping within the barangays to ensure compliance with laws.   

II. BUDGETARY REQUIREMENT 

The Approved Budget for the  Printing and Delivery of City Ordinance Violation Ticket to be used during the 

regular monitoring of business establishments and barangays and to strengthen the proper documentation of 

violations for the year 2025 in the City of San Fernando, Pampanga is included in the PPMP with Ref. No. 2025-

2264 which is in the amount of SEVENTY THOUSAND PESOS ONLY (P 70,000.00). 

III.OBJECTIVES 
 

The objectives of the the  Printing and Delivery of City Ordinance Violation Ticket to be used during the regular 

monitoring of business establishments and barangays and to strengthen the proper documentation of 

violations for the year 2025 in the City of San Fernando, Pampanga in the City of San Fernando, Pampanga, 

are as follows: 

1. To strengthen the proper documentation of violation. 
2. To implement unified ticketing. 

 
        IV.TERMS AND CONDITIONS  
 

During the procurement process and delivery/ implementation of the contract, the end- user and the supplier/ 
contractor shall: 
a. Specifications/ Schedule of Requirements 

 

Qty Unit Item Description / 
Specifications 

Delivery Date Location 

100 Booklets City Ordinance Violation 
Ticket  

-triplicate copy  
-lengthwise  

-colored  
-carbonized 

September 
2025 

City General 
Services Office, 
Central Storage, 

New Public 
Market, Brgy. 
Del Pilar, CSFP 

 
 

b. Procurement Process 



 
1. For the End- user, ensure the completion of the documents in order to proceed with the procurement 

process. 
  

2. For the supplier/ provider, ensure the completeness of the documents being required by the Bids and 
Awards Committee (BAC) for the procurement process on- time based on the procurement schedule 
including this TOR duly signed by the end- user and conformed by the supplier/ contractor. 
 

3. If the procurement process reaches the ensuing year, observe that the allowed delivery is only up to what 
is stipulated in the contract. 
 

4. For the End- user, present clearly this TOR during the Pre- Bid Conference for the information of the 
prospective bidder/s (for Competitive/ Public Bidding), and present by the Buyer with the assistance of the 
End- user (for Alternative Methods of Procurement). 
 

5. Ensure that there are readily- available supplies upon submission of Request for Quotation (RFQ)/ Bid since 
delivery is anticipated upon issuance of PO/ Contract. 
 

6. Comply with the provisions of the Procurement Law regardless of the mode of procurement, whether 
Competitive/ Public Bidding or the use of Alternative Methods of Procurement. 

 
c. Delivery/ Implementation period 

 
1. Strictly observe the “No Purchase Order (PO)/ Contracts, No Delivery” Policy and comply with the delivery 

period. 
 

2. The Delivery Period shall be on September 2025. 
 

3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition of the PO/ 
Contract including the Delivery Schedule, Penalty, among others. 
 

4. In case there is a change in the Delivery Schedule and specifications, the End- user through the Procurement 
Officer shall coordinate with the CGSO- Procurement Management Division (PMD) for the latter to advise 
the supplier/ contractor regarding the concern. 
 

5. Coordination with the supplier/ contractor shall be the function of the CGSO-PMD as its mandate. 
 

6. For onsite delivery, ensure the coordination with the Inspector from the CGSO- Property and Supply 

Management Division (PSMD) for the inspection of the delivery in terms of quantity and quality of the items 

and to immediately notify the supplier/ contractor in case of any concerns before the acceptance.  

 

d. Inspection and Acceptance 

 

1. The CGSO-PSMD shall inspect and accept the delivery. 

 

2. The supplier/contractor shall present the PO and issue Sales Invoice. 

3. The CGSO-PSMD shall prepare the corresponding Inspection and Acceptance Report/s. 

 

Such documents will be used in notifying the concerned offices on the delivery such as the City Accountant’s 

Office (CAccO) and Commission on Audit (COA) to include the same in the Payables. 

 



 
V.DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT 
 
The deliverables of the supplier/ contractor shall be as follows: 
 

a. Provide the quantity of printed City Ordinance Violation Ticket (triplicate copy, lengthwise, colored, carbonized) 
being required by the project/program; and 
 

b. Strictly follow the specifications and timely provision of requirements based on the delivery schedule. 
 

The deliverables of the City Government shall be as follows: 
 

a. On- time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the delivery is per month 
or Ordering Agreement. 

 
b. End- user shall monitor the delivery of requirements. 

 
c. The Procurement Officer shall assist in the monitoring, delivery and on- time payment of the supplier. 

 
d. Provide necessary and readily- available documents such as during the conduct of post- audit. 

 

e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the Contract/ 
Agreement, prepare a Verified Report. 

 
 
Approved by: 
 

 
MARIA TERESA Q. DOBLE 
Acting CENRO-I 
Head/ End- user 
 
 
 
 

           CONFORME: 
         
          

   Signature over Printed Name 
 
          

         Date 
 
 
 
 
 
 



 
 
 
 

 

Note: The TOR shall form part of the Contract and should be strictly followed by both parties 
otherwise, the implementation of the project/ program might be affected as well as the performance 
of the supplier/ contractor. 


