



Republic of the Philippines
Province of Pampanga

City of San Fernando

Office of the Bids and Awards Committee

REQUEST FOR QUOTATION

(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : **Supply and Delivery of Meals to be served for the Barangay Nutrition Scholars' Training in the City of San Fernando, Pampanga**
Location of the Project : **City Health Office**

Company Name _____ Date : **Feb 11, 2026**
PR No. : **2026-02-00222**
Address _____

Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your representative not later than **Wednesday, February 18, 2026 10:00 AM** at **CGSO Building, City Civic Center, Alasas, City of San Fernando, Pampanga.**

Canvassed by:

Approved by:

Rachelle M. Pangilinan


Engr. Michael N. Quizon, Jr.
BAC Chairperson

- NOTE:
1. ALL ENTRIES MUST BE READABLE
 2. DELIVERY PERIOD WITHIN _____ CALENDAR DAYS
 3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM DATE OF ACCEPTANCE BY THE PROCURING ENTITY
 4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS

Item No.	Qty	Unit	Item Description	Remarks	Unit Price	Total
Day 1-am snacks						
1	45	pax	MA14-AB1 Sopas with 2 pcs Siomai C2 solo			
Day 1 -Lunch						
2	45	pax	ME6-AB3 Chicken Terriyaki, chopsuey, rice, banana 330ml mineral water			
Day 1 -PM snacks						
3	45	pax	MA8-AB4 Special Chicken sandwich with lettuce 300ml coke mismo			
Day 2-AM Snacks						
4	45	pax	MA13-AB1 Lomi with 2 pc putong puti 230 ml C2 Solo			
Day 2-Lunch						
5	45	pax	ME1-AB3 Pork caldereta, mixed vegetables 1 cup rice, banana 330ml mineral water			
Day 2-PM snacks						
6	45	pax	MA4-AB4 Special Cheese Sandwich with chips 300ml Coke mismo			
Day 3-AM snacks						



Republic of the Philippines
 Province of Pampanga
City of San Fernando
Office of the Bids and Awards Committee
REQUEST FOR QUOTATION
(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : **Supply and Delivery of Meals to be served for the Barangay Nutrition Scholars' Training in the City of San Fernando, Pampanga**
 Location of the Project : **City Health Office**

Item No.	Qty	Unit	Item Description	Remarks	Unit Price	Total
7	45	pax	MA15-AB2 Sotanghon with 2 pcs kutsinta 250ml Minute Maid			
Day 3 Lunch						
8	45	pax	ME5-AB3 BBq chicken, chopsuey 1 cup rice, 1 pc banana 330ml Mineral Water			
Day 3 -PM Snacks						
9	45	pax	MA2-AB4 Special Jumbo Siopao 300ml Coke mismo			
Day 4 -AM Snacks						
10	45	pax	MA9-AB1 Pancit guisado with 1 puto pao 230ml C2 solo			
Day 4 Lunch						
11	45	pax	ME3-AB3 Pork Adobo, mixed vegetables 330ml Mineral Water			
Day 4 PM snacks						
12	45	pax	MA3-AB4 Big Size Special Ensaymada 300 ml Coke mismo			
Day 5 - AM Snacks						
13	45	pax	MA16-AB1 Pancit Palabok with 1 puto pao 230ml C2 solo			
Day 5 Lunch						
14	45	pax	ME2-AB3 Beef Caldereta, mixed vegetables 330ml Mineral Water			
Day 5 -PM Snacks						
15	45	pax	MA8-AB4 Special Cheese Burger with Fries 300ml Coke mismo			
Total Amount:						

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.



Republic of the Philippines
Province of Pampanga
City of San Fernando
Office of the Bids and Awards Committee
REQUEST FOR QUOTATION
(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : **Supply and Delivery of Meals to be served for the Barangay Nutrition Scholars' Training in the City of San Fernando, Pampanga**
Location of the Project : **City Health Office**

Printed Name/ Signature

Tel No./ Cellphone No.

Date

TERMS OF REFERENCE

SUPPLY AND DELIVERY OF MEALS TO BE SERVED FOR THE BARANGAY NUTRITION SCHOLARS' TRAINING IN THE CITY OF SAN FERNANDO, PAMPANGA.

I.BACKGROUND

In accordance with PD 1569 or the Barangay Nutrition Scholars Act of the Philippines, providing Barangay Nutrition Scholar in every barangay. To provide technical updates on the delivery of nutrition and nutrition related programs to all Barangay Nutrition Scholars of the city.

II. BUDGETARY REQUIREMENT

The Budgetary Requirement for the Supply and Delivery of Meals to be served for the Barangay Nutrition Scholars' Training in the City of San Fernando, Pampanga is included in the PPMP with Ref. No. 2026-491 and already included in the Annual Procurement Plan (APP) of the City Government, which is in the amount of ONE HUNDRED TWENTY-NINE THOUSAND NINE THIRTY-SEVEN HUNDRED PESOS AND FIFTY CENTAVOS (P 129,937.50).

III.OBJECTIVES

The objectives of the Supply and Delivery of Meals to be served for the Barangay Nutrition Scholars' Training in the City of San Fernando, Pampanga are as follows:

1. To ensure that meals are served on time.
2. To ensure the continuous efficiency and active participation of the Barangay Nutrition scholars.

IV.TERMS AND CONDITIONS

During the procurement process and delivery/ implementation of the contract, the end- user and the supplier/ contractor shall:

- a. Specifications/ Schedule of Requirements

Qty.	Unit	Item Description/ Specifications	Delivery Date	Location
45	Pax	MA14-AB1 Sopas with 2 pcs Siomai C2 solo ME6-AB3 Chicken Terriyaki, chopsuey, rice, banana 330ml mineral water MA8-AB4 Special Chicken sandwich with lettuce 300ml coke mismo	April, 2026	Heroes Hall City of San Fernando, (P)
45	Pax	MA13-AB1 Lomi with 2 pc putong puti 230 ml C2 Solo ME1-AB3 Pork caldereta, mixed vegetables 1 cup rice, banana 330ml mineral water MA4-AB4 Special Cheese Sandwich with chips 300ml Coke mismo	April, 2026	Heroes Hall City of San Fernando, (P)
45	Pax	MA15-AB2 Sotanghon with 2 pcs kutsinta 250ml Minute Maid	April, 2026	Heroes Hall City of San

		ME5-AB3 BBq chicken, chopsuey 1 cup rice, 1 pc banana 330ml Mineral Water MA2-AB4 Special Jumbo Siopao 300ml Coke mismo		Fernando, (P)
45	Pax	MA9-AB1 Pancit guisado with 1 puto pao 230ml C2 solo ME3-AB3 Pork Adobo, mixed vegetables 330ml Mineral Water MA3-AB4 Big Size Special Ensaymada 300 ml Coke mismo	April, 2026	Heroes Hall City of San Fernando, (P)
45	Pax	MA16-AB1 Pancit Palabok with 1 puto pao 230ml C2 solo ME2-AB3 Beef Caldereta, mixed vegetables 330ml Mineral Water MA8-AB4 Special Cheese Burger with Fries 300ml Coke mismo	April, 2026	Heroes Hall City of San Fernando, (P)

b. Procurement Process

1. For the End- user, ensure the completion of the documents in order to proceed with the procurement process.
2. For the supplier/ provider, ensure the completeness of the documents being required by the Bids and Awards Committee (BAC) for the procurement process on- time based on the procurement schedule including this TOR duly signed by the end- user and confirmed by the supplier/ provider.
3. If the procurement process reaches the ensuing year, observe that the allowed delivery is only up to what is stipulated in the contract.
4. For the End- user, present clearly this TOR during the Pre- Bid Conference for the information of the prospective bidder/s (for Competitive/ Public Bidding), and present by the Buyer with the assistance of the End- user (for Alternative Methods of Procurement).
5. Ensure that there are readily- available supplies upon submission of Request for Quotation (RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract.
6. Comply with the provisions of the Procurement Law regardless of the mode of procurement, whether Competitive/ Public Bidding or the use of Alternative Methods of Procurement.

c. Delivery/ Implementation period

1. Strictly observe the “No Purchase Order (PO)/ Contracts, No Delivery” Policy and comply with the delivery period.
2. The Delivery Period shall be on the date of the said training.
3. During the delivery, strictly follow the provisions enumerated in the Terms and Condition of the PO/ Contract including the Delivery Schedule, Penalty, among others.
4. In case there is a change in the Delivery Schedule and specifications, the End- user through the Procurement Officer shall coordinate with the CGSO- Procurement Management Division (PMD) for the latter to advise the supplier/ contractor regarding the concern.

5. Coordination with the supplier/ contractor shall be the function of the CGSO- PMD as its mandate.
6. For onsite delivery, ensure the coordination with the Inspector from the CGSO- Property and Supply Management Division (PSMD) for the inspection of the delivery in terms of quantity and quality of meals and to immediately notify the supplier/ contractor in case of any concerns before the acceptance.

d. Inspection and Acceptance

1. The End- user shall accept the delivery with the (1) delivery receipts, and submit immediately to the Inspector or CGSO- PSMD together with the (2) attendance sheet/s as part of the utilization where the quantity of the delivery is the same as the number of attendees and photo documentation of the delivery.

Such documents will be used in notifying the concerned offices on the delivery such as the City Accountant's Office (CAccO) and Commission on Audit (COA) to include the same in the Payables.

V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE CITY GOVERNMENT

The deliverables of the supplier/ contractor shall be as follows:

- a. Provide the quantity of meals being required by the project/ program; and
- b. Strictly follow the specifications and timely provision of requirements based on the delivery schedule.

The deliverables of the City Government shall be as follows:

- a. On- time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the delivery is per month or Ordering Agreement.
- b. End- user shall monitor the delivery of requirements.
- c. The Procurement Officer shall assist in the monitoring, delivery and on- time payment of the supplier.
- d. Provide necessary and readily- available documents such as during the conduct of post-audit.
- e. Evaluate the performance of the supplier/ contractor and in case there is a violation to the Contract/ Agreement, prepare a Verified Report.

Prepared and submitted by:


Myrna Antoinette T. Dela Cruz, RND
Procurement Officer – Nutrition

Noted by:


Rowena L. Salas, MD
City Health Officer

CONFORME:
_____ Signature over Printed Name
_____ Date

Note: This TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the implementation of the project/ program might be affected as well as the performance of the supplier/ contractor