
Please quote your lowest price on the item/s listed below and submit your quotation duly signed by your
representative not later than Monday, April 13, 2026 10:00 AM at CGSO Building, City Civic Center, Alasas,
City of San Fernando, Pampanga.

Item
No. Qty Unit Item Description Remarks Unit Price Total

1 1150 pax Beef Caldereta
Mixed Vegetables
Banana/Pastries
1 cup rice
500ml mineral water

After having carefully read and accepted your General Conditions, I quote you on the item at prices noted above.

Republic of the Philippines
Province of Pampanga

City of San Fernando
Office of the Bids and Awards Committee

REQUEST FOR QUOTATION
(FM-CSFP-CGSO-39; Revision No.03; 04/01/2022)

Project Title : Supply and Delivery of Meals to be served for the particpants of the ICT
Career Forum in the City of San Fernando, Pampanga subject to Ordering
Agreement

Location of the Project : City Information and Communication Technology Office

Company Name

Address

Date : Apr 7, 2026
PR No. : 2026-04-00552

Canvassed by:

Monalyn M. Aquino
Administrative Assistant II

Approved by:

Engr. Michael N. Quizon, Jr.
BAC Chairperson

NOTE: 1. ALL ENTRIES MUST BE READABLE
2. DELIVERY PERIOD WITHIN _____ CALENDAR DAYS
3. WARRANTY SHALL BE FOR A PERIOD OF SIX (6) MONTHS FOR SUPPLIES & MATERIALS, ONE (1) YEAR FOR EQUIPMENT, FROM

DATE OF ACCEPTANCE BY THE PROCURING ENTITY
4. PRICE VALIDITY SHALL BE FOR A PERIOD OF _____ CALENDAR DAYS

Total Amount:

Printed Name/ Signature

Tel No./ Cellphone No.

Date
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TERMS OF REFERENCE 
 

 
Supply and Delivery of Meals to be served for the participants of the ICT Career Forum in the City of 

San Fernando, Pampanga subject to Ordering Agreement 
 

I. BACKGROUND 
 

In today's fast-paced digital age, information and communication technology (ICT) plays a pivotal 
role in driving economic growth, enhancing educational opportunities, and fostering innovation. To 
ensure that the City of San Fernando remains competitive and resilient in the face of technological 
advancements, it is imperative to invest in comprehensive ICT development programs. This 
program encompasses two main pillars: Digital Literacy and Capacity Building, and Activities 
Promoting the Development of the ICT Industry. 
 
Digital literacy is the foundation upon which a thriving digital ecosystem is built. By equipping 
individuals with the necessary skills and knowledge to navigate the digital landscape, we empower 
them to leverage technology for personal and professional growth. Our Digital Literacy and 
Capacity Building initiatives aim to provide training and resources to improve digital literacy among 
all age groups, ensuring that everyone from students to senior citizens can participate in the digital 
economy. In promoting lifelong learning, we must encourage continuous learning and upskilling to 
keep pace with rapidly evolving technologies, fostering a culture of adaptability and resilience. 

 
 

II. BUDGETARY REQUIREMENT 
 

The Budgetary Requirement for the Supply and Delivery of Meals to be served for the Digital 
Literacy and Capacity Building in the City of San Fernando, Pampanga subject to Ordering 
Agreement is included in the PPMP with Ref. No. 2026-269 and already included in the Annual 
Procurement Plan (APP) of the City Government, which is in the amount of two hundred ninety-
nine thousand pesos (Php 299,000.00) 

 
III. OBJECTIVES 

 

• To ensure individuals of all ages have the skills and knowledge to effectively use digital 
technologies. 

• To promote innovation, entrepreneurship, and career development within the ICT sector. 

• To establish a strong ICT governance framework council to provide strategic direction, 
oversight, and evaluation of ICT initiatives. 
 

 
IV. TERMS AND CONDITIONS 

 
During the procurement process and delivery/ implementation of the contract, the end- user and 
the supplier/ contractor shall: 

 

a. Specifications/ Schedule of Requirements 
 

Qty. Unit Item 

Description/ 

Specification

s 

Delivery Date Location 

1150 Pax 

Beef Caldereta  

Mixed  

Vegetables 

Banana/Pastries  

1 cup rice  

500ml mineral water 

20 days 
upon 
issuance 
of NTP 

On-site 

b. Procurement Process 
 

1. For the End- user, ensure the completion of the documents in order to proceed with 
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the procurement process. 
 

2. For the supplier/ provider, ensure the completeness of the documents being required 
by the Bids and Awards Committee (BAC) for the procurement process on- time 
based on the procurement schedule including this TOR duly signed by the end- user 
and conformed by the supplier/ provider. 

 

3. If the procurement process reaches the ensuing year, observe that the allowed 
delivery is only up to what is stipulated in the contract. 

4. For the End- user, present clearly this TOR during the Pre- Bid Conference for the 
information of the prospective bidder/s (for Competitive/ Public Bidding), and present 
by the Buyer with the assistance of the End- user (for Alternative Methods of 
Procurement). 

 

5. Ensure that there are readily- available supplies upon submission of Request for 
Quotation (RFQ)/ Bid since delivery is anticipated upon issuance of PO/ Contract. 

 

6. Comply with the provisions of the Procurement Law regardless of the mode of 
procurement, whether Competitive/ Public Bidding or the use of Alternative Methods 
of Procurement. 

 

c. Delivery/ Implementation period 
 

1. Strictly observe the “No Purchase Order (PO)/ Contracts, No Delivery” Policy and 
comply with the delivery period. 
 

2. During the delivery, strictly follow the provisions enumerated in the Terms and 
Condition of the PO/ Contract including the Delivery Schedule, Penalty, among 
others. 

 

3. In case there is a change in the Delivery Schedule and specifications, the End- user 
through the Procurement Officer shall coordinate with the CGSO- Procurement 
Management Division (PMD) for the latter to advise the supplier/ contractor regarding 
the concern. 

 

4. Coordination with the supplier/ contractor shall be the function of the CGSO- PMD 
as its mandate. 

 

5. For onsite delivery, ensure the coordination with the Inspector from the CGSO- 

Property and Supply Management Division (PSMD) for the inspection of the delivery 

in terms of quantity and quality of meals and to immediately notify the supplier/ 

contractor in case of any concerns before the acceptance. 

 

d. Inspection and Acceptance 

1. The End- user shall accept the delivery with the (1) delivery receipts, and submit 

immediately to the Inspector or CGSO- PSMD together with the (2) attendance 

sheet/s as part of the utilization where the quantity of the delivery is the same as the 

number of attendees and photo documentation of the delivery. 

 
Such documents will be used in notifying the concerned offices on the delivery such 

as the City Accountant’s Office (CAccO) and Commission on Audit (COA) to include 

the same in the Payables. 

 

V. DELIVERABLES BY THE SUPPLIER/ CONTRACTOR AND THE
 CITY GOVERNMENT 
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The deliverables of the supplier/ contractor shall be as follows: 
 

a. Provide the quantity of meals being required by the project/ program; and 
 

b. Strictly follow the specifications and timely provision of requirements based on the 
delivery schedule. 

 
The deliverables of the City Government shall be as follows: 

 

a. On- time payment of the supplier/ contractor i.e., 15 days after delivery regardless if the 
delivery is per month or Ordering Agreement. 

 

b. End- user shall monitor the delivery of requirements. 
 

c. The Procurement Officer shall assist in the monitoring, delivery and on- time payment 
of the supplier. 

 

d. Provide necessary and readily- available documents such as during the conduct of 
post- audit. 

 

e. Evaluate the performance of the supplier/ contractor and in case there is a violation to 
the Contract/ Agreement, prepare a Verified Report. 

 
 

Prepared by: 
 
 
CARLO S. TAPNIO 
Procurement Officer 

 
  
 Noted by: 
 
 
 JAMES FRANCIS S. VILLANUEVA 

Department Head, CICTO 
 

 

CONFORME: 

Signature over Printed Name 

Date 

Note: The TOR shall form part of the Contract and should be strictly followed by both parties otherwise, the 

implementation of the project/ program might be affected as well as the performance of the supplier/ contractor. 


